

National Mission for Clean Ganga (NMCG)
Department of Water Resources, River Development & Ganga Rejuvenation
Ministry of Jal Shakti

F.No: Pc-11011/3/2021-NMCG (Tender ID: 2021_NMFCG_635605_1)

Dated: 19th July 2021

Addendum No.1

Sub: Selection of Project Engineer for the Development of Sewage Treatment Plants (STPs)& associated Infrastructure and Operation and maintenance of all assets for 15 years in Bhagalpur, State of Bihar Under Hybrid Annuity based PPP mode

S.No.	RFP Clause No.	Original Clause	Revised Clause
1.	Clause 1.8 Schedule of Selection Process	Last date & time for submission (upload) of online bidding document (Proposal Due Date or PDD) is 27th July 2021 upto 12:00 Hrs. Opening of Technical Proposals through e-procurement portal is 27th July 2021 at 12:30 Hrs.	Last date & time for submission (upload) of online bidding document (Proposal Due Date or PDD) is 2nd August 2021 upto 12:00 Hrs. Opening of Technical Proposals through e-procurement portal is 2nd August 2021at 12:30 Hrs.
2.	Clause No.2.1.4.1 Sr. no. 8 – O&M Engineer, Page no. 15	Graduation in Engineering Must be a STP Operational Engineer with at least 10 years of overall experience in Municipal domestic wastewater treatment facilities of which at least 2 years in Operational & Management at STP. He should have undertaken at least 1 Eligible Assignment.	Graduation in Engineering/ M.Sc in Environment Management Must be a STP Operational Engineer with at least 10 years of overall experience in Municipal domestic wastewater treatment facilities of which at least 2 years in Operational & Management at STP. He should have undertaken at least 1 Eligible Assignment.
3.	Schedule-1, Terms of Reference s.no.13.2, B, Page 57	During construction period [From the date of Effective Date of the project procurement]	Revised payment schedule attached with this addendum.
4.	Schedule-1, Terms of Reference s.no.17, Page 60 Unless completed earlier, the Services shall be deemed completed and finally accepted by BUIDCO and the final Deliverable shall be deemed approved by BUIDCO as satisfactory upon expiry of 60 (sixty) days after receipt of the final Deliverable unless BUIDCO, within such 60 (sixty) day period, gives written notice to the Project Engineer specifying in detail, the deficiencies in the Services. Unless completed earlier, the Services shall be deemed completed and finally accepted by BUIDCO and the final Deliverable shall be deemed approved by BUIDCO as satisfactory upon expiry of 90 (ninety) days after receipt of the final Deliverable unless BUIDCO, within such 90 (ninety) day period, gives written notice to the Project Engineer specifying in detail, the deficiencies in the Services.

S.No.	RFP Clause No.	Original Clause	Revised Clause
5.	Para 4.4, ToR, Schedule-1, Page 48	Overall, The Project Engineer shall assist the BUIDCO in supervising the construction, rehabilitation, operation and maintenance of the Facilities and shall work closely with the BUIDCO and NMCG to monitor compliance with the KPIs. The detailed scope of work of the Project Engineer during various stages of the project, to be read in conjunction with the provisions of the Concession Agreement, is outlined in Paragraphs 4-12 of the TOR.	Overall, The Project Engineer shall assist the BUIDCO in supervising the construction, rehabilitation, operation and maintenance of the Facilities and shall work closely with the BUIDCO and NMCG to monitor compliance with the KPIs. The detailed scope of work of the Project Engineer during various stages of the project, to be read in conjunction with the provisions of the Concession Agreement.
6.	Para 13, ToR, Schedule-1, Page 57	Subject to the provisions of Paragraph 13.1 of the TOR, the total duration for the assignment shall be 3 years (2 years of construction and 1 year operation for STP) including the time taken by BUIDCO in providing the requisite documents or in conveying its comments on the Draft Reports	Subject to the provisions of Paragraph 13.1 of the TOR, the total duration for the assignment shall be 3 years 6 months (6 months of development period, 2 years of construction and 1 year operation for STP) including the time taken by BUIDCO in providing the requisite documents or in conveying its comments on the Draft Reports.
7.	Para 13.5, ToR, Schedule-1, Page 55	-	Added In case of delay in completion of construction for reasons attributable to concessionaire/BUIDCO for a period beyond of 3 months from the scheduled date of construction completion, the project engineer will be paid on pro-rata basis of the fee quoted for construction, for such extended period.

Reference to S.no.3

B. During construction period [From the date of Effective Date of the project procurement]

S.No	Particulars	% of fee paid	Cumulative %
1	Certification for the achievement of first construction milestone by the Concessionaire	10%	10%
2	Certification for the achievement of second construction milestone by the Concessionaire	10%	20%
3	Certification for the achievement of third construction milestone by the Concessionaire	10%	30%
4	Certification for the achievement of fourth construction milestone by the Concessionaire	10%	40%
5	Monthly Payment in accordance with the deployment of Key Personnel. (*Please see the note below)	54%	94%

*Payment is limited to 2.25% per month of the contract value for construction period. The billing shall be on the basis of man months/man-days deployed for the month along with the submission of monthly progress report. If in any month, the deployment is lower than 2.25% of the value then balance of in that month shall be added to the next month on cumulative basis.