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Disclaimer 

The information contained in this Request for Proposals document (“RFP”) or subsequently 

provided to Bidders, whether verbally or in documentary or any other form by or on behalf of 

the NMCG or any of its employees or advisers, is provided to Bidders on the terms and 

conditions set out in this RFP and such other terms and conditions subject to which such 

information is provided.  

This RFP is not an agreement and is neither an offer nor invitation by the NMCG to the 

prospective Bidders or any other person. The purpose of this RFP is to provide interested parties 

with information that may be useful to them in the formulation of their Proposals pursuant to 

this RFP. This RFP includes statements, which reflect various assumptions and assessments 

arrived at by the NMCG in relation to the Consultancy. Such assumptions, assessments and 

statements do not purport to contain all the information that each Bidder may require. This RFP 

may not be appropriate for all persons, and it is not possible for the NMCG, its employees or 

advisers to consider the objectives, technical expertise and particular needs of each party who 

reads or uses this RFP. The assumptions, assessments, statements and information contained in 

this RFP, may not be complete, accurate, adequate or correct. Each Bidder should, therefore, 

conduct its own investigations and analysis and should check the accuracy, adequacy, 

correctness, reliability and completeness of the assumptions, assessments and information 

contained in this RFP and obtain independent advice from appropriate sources.  

Information provided in this RFP to the Bidders is on a wide range of matters, some of which 

depends upon interpretation of law. The information given is not an exhaustive account of 

statutory requirements and should not be regarded as a complete or authoritative statement of 

law. The NMCG accepts no responsibility for the accuracy or otherwise for any interpretation 

or opinion on the law expressed herein.  

The NMCG, its employees and advisers make no representation or warranty and shall have no 

liability to any person including any Bidder under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in this RFP 

or otherwise, including the accuracy, adequacy, correctness, reliability or completeness of the 

RFP and any assessment, assumption, statement or information contained therein or deemed to 

form part of this RFP or arising in any way in this Selection Process.  

The NMCG also accepts no liability of any nature whether resulting from negligence or 

otherwise, howsoever caused, arising from reliance of any Bidder upon the statements 

contained in this RFP. 

The NMCG may in its absolute discretion, but without being under any obligation to do so, 

update, amend or supplement the information, assessment or assumption contained in this RFP. 

The issue of this RFP does not imply that the NMCG is bound to select a Bidder or to appoint 

the Selected Bidder, as the case may be, for the Consultancy and the NMCG reserves the right 

to reject all or any of the Proposals without assigning any reasons whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission 

of its Proposal including but not limited to preparation, copying, postage, delivery fees, 

expenses associated with any demonstrations or presentations which may be required by the 

NMCG or any other costs incurred in connection with or relating to its Proposal. All such costs 

and expenses will remain with the Bidder and the NMCG shall not be liable in any manner 
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whatsoever for the same or for any other costs or other expenses incurred by an Bidder in 

preparation or submission of the Proposal, regardless of the conduct or outcome of the Selection 

Process. 
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Glossary 

 

Agreement    As defined in Schedule-2 

Agreement Value   As defined in Clause 6.1.2 of Schedule-2 

Applicable Laws   As defined in Schedule-2 

Associate    As defined in Clause 2.3.3  

Authorised Representative  As defined in Clause 2.13.3  

NMCG     As defined in Clause 1.1.1 

Bid Securing Declaration                As defined in Clause 2.20.1 

Bidder                As defined in Clause 2.1.1  

Concession Agreement  As defined in Clause 1.1.2 

Concessionaire    As defined in Clause 1.1.2 

Conditions of Eligibility   As defined in Clause 2.2.1 

Conflict of Interest                         As defined in Clause 2.3.1 

Consultancy    As defined in Clause 1.2 

Consultancy Team   As defined in [Paragraph 8] of Schedule-1 

CPP Portal    Central Public Procurement Portal 

Project Engineer   As defined in Clause 1.2  

CV     Curriculum Vitae 

DBFOT    Design, Build, Finance, Operate and Transfer 

DBSS     Design Build and Services Schedule 

Deliverables    As defined in Paragraph 4 of Schedule-1 

Documents    As defined in Clause 2.12  

Effective Date   As defined in Clause 2.1 of Schedule-2 

Eligible Assignments   As defined in Clause 3.1.4  

Financial Proposal   As defined in Clause 2.15.1 

Form of Agreement   Form of Agreement as in Schedule-2 

INR, Re, Rs.     Indian Rupee(s) 

Key Date or KD   As defined in [Paragraph 6.2] of Schedule-1 

Key Personnel   As defined in Clause 2.1.4  

Lead Member   As defined in Clause 2.1.1  

LOA     Letter of Award 

Member    As defined in Clause 2.3.3 (a) 

Official Website    As defined in Clause 1.11.2  

Personnel     As defined in Clause 1.1.1(n) of Schedule-2 
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PPP Public Private Partnership - Project means a project                                                     

based on a contract or concession agreement between a 

Government or statutory entity on the one side and a 

private sector company on the other side, for delivering 

an infrastructure service on payment of user charges” 

Professional Personnel   As defined in Clause 2.14.6 

Prohibited Practices    As defined in Clause 4.1 

Project     As defined in Clause 1.1.1  

Project Manager    As defined in Clause 4.6 of Schedule-2 

Proposal     As defined in Clause 1.2  

Proposal Due Date or PDD              As defined in Clauses 1.5 and 1.8 

Resident Personnel   As defined in Clause 1.1.1(o) of Schedule-2 

RFP     As defined in Disclaimer 

Selected Bidder   As defined in Clause 1.6 

Selection Process   As defined in Clause 1.6  

Services                                             As defined in Clause 1.1.1(q) of Schedule-2 

Sole Firm    As defined in Clause 2.1.1 

Statutory Auditor   An Auditor appointed under Applicable Laws  

Sub-Project Engineer                       As defined in Clause 1.1.1(r) of Schedule-2 

Support Personnel   As defined in Clause 2.14.6  

STP                                                     Sewage Treatment Plant 

Team Leader  As defined in Clause 2.1.4 

Technical Proposal As defined in Clause 2.14.1  

TOR     As defined in Clause 1.1.3 

US$     United States Dollar 

 

The words and expressions beginning with capital letters and defined in this document shall, 

unless repugnant to the context, have the meaning ascribed thereto herein. 
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1. INTRODUCTION 

 

1.1     Background 

 

1.1.1 Government of India, has approved the Namami Gange Programme as an 

integrated approach for effective abatement of pollution in river Ganga. As part of 

this and to ensure that no untreated domestic sewage flow into the river Ganga, 

various interventions are planned such as Interception & Diversion works and 

development & operation of Sewage Treatment Plants(STPs). Considering various 

development models in practice for the construction, operation and maintenance 

of Sewage Treatment Plants, Government of India has approved the Hybrid 

Annuity based Public Private Partnership (PPP) mode as one of the options for the 

development & operation of STPs. Under this model, private investor/developer 

will design, build, finance, operate and transfer the asset (STP) to the Project 

Executing Agency/Jal Nigam/Jal Sansthan/Urban Local body at the end of the 

Concession Period (say 15 years). 40% of the Capital cost will be paid to the 

developer during construction of the STP. Balance 60% along with Operation & 

Maintenance (O&M) cost will be paid over the Concession Period on achievement 

of key performance indicators as per the contract. Entire cost of development and 

operation of the STPs will be 100% funded by the Government of India as central 

sector scheme. It is also envisaged to explore the possibility of recycle/ reuse of 

the treated waste water for non-potable purpose. The back ground note on hybrid 

Annuity based PPP mode is available in the website of National Mission for Clean 

Ganga (NMCG) at www.nmcg.nic.in.    

 

1.1.2 As part of this endeavour, with the approval of NMCG, UP Jal Nigam has decided 

to undertake the Development/ operation and maintenance of Sewage Treatment 

Plants (STPs) and associated infrastructure at Mirzapur and Ghazipur in the State 

of Uttar Pradesh, through Hybrid Annuity based Public-Private Partnership (PPP) 

on Design, Build, Finance, Operate and Transfer (the "DBFOT") basis. The details 

of the Project are as follows: 

 

S.No Name of the Project Indicative Project 

cost (Rs Cr) 

1 Development of Sewage Treatment Plants 
(STPs) on Hybrid Annuity PPP basis, in 

Ghazipur, Uttar pradesh 

147.13 

2 Development of Sewage Treatment Plants 
(STPs) on Hybrid  nnuity PPP basis, in 

Mirzapur, Uttar pradesh 

123.55 

 

1.1.3 With a view to implement the Project, the UP Jal Nigam has under taken the 

bidding process for the selection of preferred Bidder. The detailed RFP document 

and draft Concession agreement are available in the web site. For smooth and 

timely development of the project the NMCG has decided to engage a Project 

Engineer who will assist the UP Jal Nigam and NMCG as per the scope of work 

defined in this document.  

 

http://www.nmcg.nic.in/
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1.1.4 In pursuance of the above, the NMCG has decided to carry out the process for the 

selection of a dedicated Project Engineer (PE) for the Project. The detailed scope 

of work of the Project Engineer shall be in accordance with the Terms of Reference 

specified at Schedule-1 (the “TOR”).  

1.2 Request for Proposals 

 The NMCG invites proposals (the “Proposals”) through Central Public 

Procurement Portal (https://eprocure.gov.in/eprocure/app) from firms, who meet 

the qualification criteria.   

1.3 Due diligence by Bidders 

 Bidders are encouraged to inform themselves fully about the assignment and the 

local conditions before submitting the Proposal by paying a visit to the office of 

NMCG, UP Jal Nigam and the Project site, sending written queries to the NMCG, 

and attending a Pre-Bid Conference on the date and time specified in Clause 1.10.   

1.4 Availability of RFP Document 

  Complete RFP document is available for download at website of the NMCG 

(http://nmcg.nic.in/) and Central Public Procurement Portal 

(https://eprocure.gov.in/eprocure/app).   

1.5      Validity of the Proposal 

        The Proposal shall be valid for a period of not less than 180 days from the Proposal 

Due Date (the “PDD”).  

1.6       Brief description of the Selection Process 

The NMCG has adopted a Single-Stage Two Envelope selection process 

(collectively the “Selection Process”) for evaluating the Proposals comprising 

technical and financial bids to be submitted in e-procurement portal. In the first 

stage, a technical evaluation will be carried out as specified in Clause 3.1. Based 

on this technical evaluation, a list of short-listed Bidders shall be prepared as 

specified in Clause 3.2. In the second stage, a financial evaluation will be carried 

out as specified in Clause 3.3. Proposals will finally be ranked according to their 

combined technical and financial scores as specified in Clause 3.4. The first ranked 

Bidder shall be selected for negotiation (the “Selected Bidder”) while the second 

ranked Bidder will be kept in reserve. 

1.7 Currency conversion rate and payment 

1.7.1 For the purposes of technical evaluation of Bidders, [Rs. 75 (Rupees Seventy-

Five)] per US$ shall be considered as the applicable currency conversion rate. In 

case of any other currency, the same shall first be converted to US$ as on the date 

60 (sixty) days prior to the Proposal Due Date, and the amount so derived in US$ 

shall be converted into INR at the aforesaid rate. The conversion rate of such 

currencies shall be the daily representative exchange rates published by the 

International Monetary Fund for the relevant date.  
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1.7.2 All payments to the Project Engineer shall be made in INR in accordance with the 

provisions of this RFP. The Project Engineer may convert INR into any foreign 

currency as per Applicable Laws and the exchange risk, if any, shall be borne by 

the Project Engineer. 

1.8 Schedule of Selection Process 

The NMCG would endeavour to adhere to the following schedule: 

  
  

1.9 Pre-Bid visit to the Site and inspection of data 

Prospective Bidders may visit the Site and review the available data at any time 

prior to PDD. For this purpose, they will provide at least two days’ notice to the 

nodal officer specified below:  

 

S.No. Event Description Date and Time 
1.  RFP Publish date  25th June 2021 

 
2.  RFP download start date and time 25th June 2021 from 17:00 Hrs. 

 
3.  Clarification start date & time 25th June 2021 from 18:00 Hrs. 

 
4.  Pre-Bid  Conference by Virtual 

Meeting Platform 

6th July 2021 at 11:30 Hrs. 

 
5.  Clarification end date and time 6th July 2021 upto 17:00 Hrs. 

 
6.  NMCG response to clarifications 15th July 2021 

 
7.  Bid Submission Start Date & 

Time 

20th July 2021 from 11:00 Hrs. 

 
8.  Bid Submission end date & time 27th July 2021 upto 12:00 Hrs. 

 
9.  Last date & time for downloading 

the RFP 

27th July 2021 upto 12:00 Hrs. 

 
10.  Last date & time for submission 

(upload) of online bidding 

document (Proposal Due Date or 

PDD) 

27th July 2021 upto 12:00 Hrs. 

 

11.  Opening of Technical Proposals 

through e-procurement portal 

27th July 2021 at 12:30 Hrs. 

 
12.  Presentation on Approach & 

Methodology by Virtual Meeting 

Platform 

To be informed later 

13.  Opening of Financial Proposal 

through e-procurement portal 

To be informed later 

14.  Signing of Agreement Within 15 days of acceptance of 

LoA 
15.  Validity of Proposal 180 days from Proposal Due 

Date 
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Office of the General Manager,  

Ganga Pollution Control Unit, 

UP Jal Nigam,  

Bhagwanpur, Lanka 

Varanasi – 221005  

Phone: +91 33 2337 0145 

Email: gmgangavns@gmail.com   

 

1.10 Pre-Bid Conference 

 The Pre-Bid Conference will be conducted virtually on the date and time specified 

in Clause 1.8. The advisory along with details of meeting link will be uploaded 

two days prior to the meeting date. 

1.11 Communications 

1.11.1 Communications shall be addressed to:   

Shri. Rajat Kumar Gupta 

Sr. Solid Waste Management Specialist 

National Mission for Clean Ganga, 

1st Floor, Major Dhyan Chand National Stadium, 

India Gate, New Delhi – 110002 

Phone: +91 11 - 23072900 

 

Email: rkgupta@nmcg.nic.in and CC to ed.projects@nmcg.nic.in   

1.11.2 The Official Website of the NMCG is: 

http://www.nmcg.nic.in 

1.11.3 Communications, including the envelopes (if any), should contain the following 

information, to be marked at the top in bold letters: 

RFP Notice No. *****                          Appointment of Project Engineer for 

______ project.  
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2.  INSTRUCTIONS TO BIDDERS 

 

A. GENERAL 

2.1 Scope of Proposal 

2.1.1 Detailed description of the objectives, scope of services, Deliverables and other 

requirements relating to this Consultancy are specified in this RFP. The Bidder 

shall be a Sole Firm /Single entity or a consortium/joint venture of firms and, 

the manner in which the Proposal is required to be submitted, evaluated and 

accepted is explained in this RFP. If the Bidder is a consortium/joint venture the 

combined Technical and Financial capacity of all members shall be considered for 

determining the eligibility of the Bidder as per clause 2.2.2 of the RFP document. 

However maximum numbers of members/partners are limited to three and other 

terms and conditions of the RFP document are applicable to each member of the 

consortium/joint venture. Also all members of the consortium are jointly and 

severally responsible for performance of the assignment. Bidder shall also submit 

the details of each member of the consortium in Form – 2 of Appendix I: 

Particulars of the Bidder and a Joint Bid Agreement with the provisions mentioned 

in clause 2.1.5. 

2.1.2 Bidders are advised that the selection of Project Engineer shall be on the basis of 

an evaluation by the NMCG through the Selection Process specified in this RFP. 

Bidders shall be deemed to have understood and agreed that no explanation or 

justification for any aspect of the Selection Process will be given and that the 

NMCG’s decisions are without any right of appeal whatsoever.  

2.1.3 The Bidder shall submit its Proposal through e-procurement portal 

(https://eprocure.gov.in/eprocure/app)in the form and manner specified in this 

RFP. The Technical proposal shall be submitted in the form at Appendix-I and the 

Financial Proposal (BoQ) shall be submitted in the form at Appendix-II. Upon 

selection, the Bidder shall be required to enter into an agreement with the NMCG 

and the UP Jal Nigam in the form specified at Schedule-2. 

2.1.4 Key Personnel 

2.1.4.1 The Consultancy Team shall consist of the following key personnel (the “Key 

Personnel”) who shall discharge their respective responsibilities as specified 

below:  
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          Key Experts: 

S. 

No. 

Category 

Name 

Minimum 

educational 

qualification and 

Discipline 

Qualification and  

Expertise required 

Nos. 

required 

1 Team 

Leader 

cum Waste 

Water 

Expert 

 

Graduation in 

Engineering and 

Post-graduation in 

Public Health/Civil/  

Environmental 

Engineering or 

Equivalent 

Should have Sewage/Waste Water 

Technology expert with more than 12 

years of overall experience, of which 

about 2 years of experience should be 

as a Team Leader or 3 years as 

Deputy Team Leader in similar 

projects. He should have undertaken 

planning, design, and supervision of 

construction/ Construction for at least 

2 Eligible Assignment. 

1 

2 Senior 

Process 

Engineer 

 

Post-graduation in 

Public 

Health/Environmental 

Engineering/ 

Chemical 

Engineering/ Bio 

technology or 

Equivalent 

Should be Wastewater Treatment 

Process Expert with more than 10 

years of overall experience, of which 

at least 5 years as Process Design 

Engineer in STP construction. 

He should have undertaken the 

process design and construction/ 

Review and Monitoring of 

construction of at least 2 Eligible 

Assignments. 

1 

3 Senior 

Engineer 

(Civil) 

 

 

 

 

Bachelor’s Degree in 

Civil Engineering 

Should have more than 10 years of 

experience, of which about 5 years 

should be in sewage treatment plant 

works. 

He should have undertaken planning 

design and supervision of 

construction / Review and 

Monitoring of construction/ 

construction of at least 2 Eligible 

Assignments. For consideration of 

Eligible assignment for Senior 

Engineer (Civil) in accordance with 

Clause 3.1.4, projects will also 

include Water Treatment Plant of the 

capacity mentioned therein. 

2 

4 Senior 

Engineer 

(Mechanic

al) 

 

Bachelor’s Degree in 

Mechanical 

Engineering 

Should have more than 10 years of 

experience of which 5 years shall be 

in supervising, installation and 

testing of pumps and associated 

equipment and plant. 

He should have undertaken the 

supervision of installation/ 

2 
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S. 

No. 

Category 

Name 

Minimum 

educational 

qualification and 

Discipline 

Qualification and  

Expertise required 

Nos. 

required 

installation & testing of mechanical 

equipment/pumps and associated 

components for at least 2 Eligible 

Assignments. For consideration of 

Eligible assignment for Senior 

Mechanical Engineer in accordance 

with Clause 3.1.4, projects will also 

include Water Treatment Plant of the 

capacity mentioned therein. 

5 Senior 

Engineer 

(Electrical) 

Bachelor’s Degree in 

Electrical Engineering 

Should have more than 10 years of 

experience of which 5 years shall be 

in supervising electrical installations 

and instrumentation related to power 

driven equipment. 

He should have undertaken 

supervision of installation 

/installation of electrical installations 

/ components / instrumentation for at 

least 2 Eligible Assignments -. For 

consideration of Eligible assignment 

for Senior Electrical Engineer in 

accordance with Clause 3.1.4, 

projects will also include Water 

Treatment Plant of the capacity 

mentioned therein. 

2 

6 Senior 

Engineer 

(Instrumen

tation) 

Bachelor’s Degree in 

Electrical/Electronics/

Instrumentation 

Engineering 

Should have more than 10 years’ 

experience of which 5 years shall be 

in supervising Instrumentation, 

Control and Automation and SCADA 

related works. 

He should have undertaken 

Installation/supervision of 

installation of Instrumentation, 

Control & automation/SCADA 

systems for at least 2 Eligible 

Assignments. -. For consideration of 

Eligible assignment for Senior 

Instrumentation Engineer in 

accordance with Clause 3.1.4, 

projects will also include Water 

Treatment Plant of the capacity 

mentioned therein. 

 

1 

7 Senior 

Structural 

Engineer 

Post-graduation in 

Structural Engineering 

Should be a Civil Engineer in the 

field of Structural design with more 

than 10 years of overall experience. 

1 
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S. 

No. 

Category 

Name 

Minimum 

educational 

qualification and 

Discipline 

Qualification and  

Expertise required 

Nos. 

required 

He should have undertaken structural 

design for at least 2 projects in the 

Infrastructure sector. 

8 O & M 

Engineer 

Graduation in 

Engineering 

Must be a STP Operational Engineer 

with at least 10 years of overall 

experience in Municipal domestic 

wastewater treatment facilities of 

which at least 2 years in Operational 

& Management at STP. 

He should have undertaken at least 1 

Eligible Assignment. 

2 

 

 

Non Key Experts 

 

S. 

No. 

Category 

Name 

Minimum 

educational 

qualification and 

Discipline 

Qualification and  

Expertise required 

Nos. 

required 

1 Safety 

Expert 

Graduate/Post 

graduate in 

Engineering/ 

Science/ Arts/ 

Commerce 

Must be a licensed/registered Safety 

Engineer or with a Post Graduate 
Diploma in Fire Engineering and 

Industrial Safety Management.  

The personnel shall have more than 7 

years of overall experience in the field of 
infrastructure/industrial safety. He 

should have undertaken at least 2 

Infrastructure/Industrial Projects in the 
capacity of Safety Expert.  

1 

2 Support 

Engineer 

(Civil) 

Diploma/ Graduate in 

Civil Engineering 

For Graduate Engineers: Should have 

more than 5 years of experience, in 

sewage/water treatment plant works.   

For Diploma Engineers: Should have 

more than 10 years of experience, in 

sewage/water treatment plant works. 

2 

3 Support 

Engineer 

(Mechanical

)  

Diploma/ Graduate in 

Mechanical 

Engineering 

For Graduate Engineers: Should have 

more than 5 years of experience in 

supervising, installation and testing 

of pumps and associated equipment 

and plant in STPs/WTPs. 

For Diploma Engineers: Should have 

more than 10 years of experience in 

supervising, installation and testing 

2 
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S. 

No. 

Category 

Name 

Minimum 

educational 

qualification and 

Discipline 

Qualification and  

Expertise required 

Nos. 

required 

of pumps and associated equipment 

and plant in STPs/WTPs. 

4 Support 

Engineer 

(Electrical)  

Diploma/ Graduate in 

Electrical 

Engineering 

For Graduate Engineers: Should have 

more than 5 years of experience in 

supervising electrical installations 

and instrumentation related to power 

driven equipment in STPs/WTPs. 

For Diploma Engineers: Should have 

experience of more than 10 years of 

experience in supervising electrical 

installations and instrumentation 

related to power driven equipment in 

STPs/WTPs. 

2 

 

2.1.4.2 Each bidder shall submit exclusive Key Personnel for the assignment against the 

positions of Team Leader cum Waste Water Expert and Senior Process Engineer. 

The Key Personnel proposed for these positions shall not give consent to multiple 

bidders. If it is found that consent has been given to multiple bidders, the bid will 

be termed as non-responsive and the appropriate action will be taken against the 

erring Key Personnel. 
 

2.1.5  If the Bidder is a consortium then, the members of the Consortium shall enter into 

a binding Joint Bidding Agreement in an agreeable format, for the purpose of 

making and submitting a Bid. The Jt. Bidding Agreement, to be submitted along 

with the Bid, shall, inter alia: 

i. Nominate one of the Members as the Lead Member of the Consortium.  

ii. Convey the intent to enter into the agreement by the Lead Member and 

subsequently perform all the obligations of the Project Engineer in terms of 

the agreement, in case the assignment is awarded to the Consortium;  

iii. Clearly outline the proposed roles and responsibilities, if any, of each 

member; and 

Include a statement to the effect that all members of the Consortium shall be liable 

jointly and severally for all obligations of the Project Engineer in relation to the 

Project until the completion of the assignment.          

2.2 Conditions of Eligibility of Bidders 

2.2.1 Bidders must read carefully the minimum conditions of eligibility (the 

“Conditions of Eligibility”) provided herein. Proposals of only those Bidders who 

satisfy the Conditions of Eligibility will be considered for evaluation. 
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2.2.2   To be eligible for evaluation of its Proposal, the Bidder shall fulfil the following:    

(A)  Technical Capacity: The Bidder shall have, over the past 10 (ten) years 

preceding the PDD, has completed a minimum of 3 (three) Eligible 

Technical Assignments in STP specified in Clause 3.1.4. The technical 

experience mentioned herein is the minimum eligibility criteria for 

completed projects for any Bidder. Over and above this Bidder may submit 

additional completed /ongoing projects for claiming the Technical Capacity 

in accordance with clause 3.1.4 of the RFP document. However ongoing 

projects will be considered for evaluation only if the Bidder has received 

80% of the professional fees /assignment value for the project.  

(B) Financial Capacity: The Bidder shall have received a minimum revenue of 

Rs. 10 (Ten) crore or US $ 5 (Five) million per annum from professional fees 

during Financial Year 2017-18, 2018-19 and 2019-20. For the avoidance of 

doubt, professional fees hereunder refers to fees received by the Bidder for 

providing advisory or consultancy services(excluding Audit, Accounting, 

Taxation and Information Technology) to its clients for project development 

services/preparation of Detailed Project Reports(DPRs), Technical 

Feasibility Studies,  Project Management Consultancy services, Third 

Party/Independent Engineer/Owners Engineer Services, Technical Audit 

services, Assessment of existing assets etc. for  infrastructure projects.  

(C) Availability of Key Personnel: The Bidder shall offer and make available 

all Key Personnel meeting the requirements specified in clause 2.1.4. 
 

2.2.3 The Bidder shall enclose with its Proposal, certificate(s) from its Statutory 

Auditors1 stating its total revenues from professional fees during Financial Year 

2017-18, 2018-19 and 2019-20 and the fee received in respect of each of the 

Eligible Assignments specified in the Proposal. In the event that the Bidder does 

not have a statutory auditor, it shall provide the requisite certificate(s) from the 

firm of Chartered Accountants that ordinarily audits the annual accounts of the 

Bidder. 

If any bidder is unable submit the certificate from the statutory period along with 

the bid due to current COVID pandemic, such bidder may submit a self-certified 

Form-5. However, before opening of financial proposal the certificate from the 

statutory auditor in Form-5 shall have to be submitted to NMCG. Failing which 

the bid will be termed as non-responsive.  

2.2.4 The Bidder should submit a Power of Attorney as per the format at Form-4 of 

Appendix-I; provided, however, that such Power of Attorney would not be 

required if the Proposal is signed by a partner of the Bidder, in case the Bidder is 

a partnership firm or limited liability partnership.  

2.2.5 Any entity which has been barred by the Central Government, any State 

Government, a statutory authority or a public sector undertaking, as the case may 

be, from participating in any project, and the bar subsists as on the date of Proposal, 

would not be eligible to submit a Proposal either by itself or through its Associate.  

                                                
1 No separate annual financial statements should be submitted. 
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2.2.6 An Bidder or its Associate should have, during the last three years, neither failed 

to perform on any agreement, as evidenced by imposition of a penalty by an 

arbitral or judicial authority or a judicial pronouncement or arbitration award 

against the Bidder or its Associate, nor been expelled from any project or 

agreement nor have had any agreement terminated for breach by such Bidder or 

its Associate.  

2.2.7 While submitting a Proposal, the Bidder should attach clearly marked and 

referenced continuation sheets in the event that the space provided in the specified 

forms in the Appendices is insufficient. Alternatively, Bidders may format the 

specified forms making due provision for incorporation of the requested 

information. 

2.3       Conflict of Interest  

2.3.1    An Bidder shall not have a conflict of interest that may affect the Selection Process 

or the Consultancy (the “Conflict of Interest”). Any Bidder found to have a 

Conflict of Interest shall be disqualified. In the event of disqualification, the 

NMCG shall have the right to take necessary actions as per the Bid Securing 

Declaration. 

2.3.2  The NMCG requires that the Project Engineer provides professional, objective, 

and impartial advice and at all times hold the NMCG’s interest’s paramount, avoid 

conflicts with other assignments or its own interests, and act without any 

consideration for future work. The Project Engineer shall not accept or engage in 

any assignment that would be in conflict with its prior or current obligations to 

other clients, or that may place it in a position of not being able to carry out the 

assignment in the best interests of the NMCG. 

2.3.3  Some guiding principles for identifying and addressing Conflicts of Interest have 

been illustrated in the Guidance Note at Schedule-3. Without limiting the 

generality of the above, a Bidder shall be deemed to have a Conflict of Interest 

affecting the Selection Process, if: 

 

(a) the Bidder, or Associate (or any constituent thereof) and any other Bidder, 

its consortium member or Associate (or any constituent thereof) have 

common controlling shareholders or other ownership interest; provided 

that this disqualification shall not apply in cases where the direct or indirect 

shareholding or ownership interest of an Bidder, its Member or Associate 

(or any shareholder thereof having a shareholding of more than 5% (five 

per cent) of the paid up and subscribed share capital of such Bidder, 

Member or Associate, as the case may be) in the other Bidder, its 

consortium member or Associate is less than 5 per cent of the subscribed 

and paid up equity share capital thereof; provided further that this 

disqualification shall not apply to any ownership by a bank, insurance 

company, pension fund or a public financial institution referred to in sub-

section (72) of section 2 of the Companies Act, 2013. For the purposes of 

this Clause, indirect shareholding held through one or more intermediate 

persons shall be computed as follows: (aa) where any intermediary is 

controlled by a person through management control or otherwise, the entire 

shareholding held by such controlled intermediary in any other person (the 
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“Subject Person”) shall be taken into account for computing the 

shareholding of such controlling person in the Subject Person; and (bb) 

subject always to sub-clause (aa) above, where a person does not exercise 

control over an intermediary, which has shareholding in the Subject 

Person, the computation of indirect shareholding of such person in the 

Subject Person shall be undertaken on a proportionate basis; provided, 

however, that no such shareholding shall be reckoned under this sub-clause 

(bb) if the shareholding of such person in the intermediary is less than 26% 

(twenty six per cent) of the subscribed and paid up equity shareholding of 

such intermediary; or 

(b) a constituent of such Bidder is also a constituent of another Bidder; or 

(c) such Bidder or its Associate receives or has received any direct or indirect 

subsidy or grant from any other Bidder or its Associate; or 

(d) such Bidder has the same legal representative for purposes of this Proposal 

as any other Bidder; or 

(e) such Bidder has a relationship with another Bidder, directly or through 

common third parties, that puts them in a position to have access to each 

other’s information about, or to influence the Proposal of either or each of 

the other Bidder; or 

(f) there is a conflict among this and other consulting assignments of the 

Bidder (including its personnel and Sub-Project Engineer) and any 

subsidiaries or entities controlled by such Bidder or having common 

controlling shareholders. The duties of the Project Engineer will depend 

on the circumstances of each case. While providing consultancy services 

to the NMCG for this particular assignment, the Project Engineer shall not 

take up any assignment that by its nature will result in conflict with the 

present assignment; or   

(g)  a firm which has been engaged by the NMCG to provide goods or works 

or services for a project, and its Associates, will be disqualified from 

providing consulting services for the same project save and except as 

provided in Clause 2.3.4; conversely, a firm hired to provide consulting 

services for the preparation or implementation of a project, and its 

Members or Associates, will be disqualified from subsequently providing 

goods or works or services related to the same project; or 

(h) the Bidder, its Member or Associate (or any constituent thereof), and the 

bidder or Concessionaire, if any, for the Project, its contractor(s) or sub-

contractor(s) (or any constituent thereof) have common controlling 

shareholders or other ownership interest; provided that this disqualification 

shall not apply in cases where the direct or indirect shareholding or 

ownership interest of an Bidder, its Member or Associate (or any 

shareholder thereof having a shareholding of more than 5% (five per cent) 

of the paid up and subscribed share capital of such Bidder, Member or 

Associate, as the case may be,) in the bidder or Concessionaire, if any, or 

its contractor(s) or sub-contractor(s) is less than 5% (five per cent) of the 
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paid up and subscribed share capital of such Concessionaire or its 

contractor(s) or sub-contractor(s); provided further that this 

disqualification shall not apply to ownership by a bank, insurance 

company, pension fund or a Public Financial Institution referred to in sub-

section (72) of section 2 of the Companies Act, 2013. For the purposes of 

this sub-clause (h), indirect shareholding shall be computed in accordance 

with the provisions of sub-clause (a) above. 

For purposes of this RFP, Associate means, in relation to the Bidder, a person 

who controls, is controlled by, or is under the common control with such Bidder 

(the “Associate”). As used in this definition, the expression “control” means, 

with respect to a person which is a company or corporation, the ownership, 

directly or indirectly, of more than 50% (fifty per cent) of the voting shares of 

such person, and with respect to a person which is not a company or corporation, 

the power to direct the management and policies of such person by operation of 

law or by contract. 

2.3.4  An Bidder eventually appointed to provide Consultancy for this Project, and its 

Associates, shall be disqualified from subsequently providing goods or works or 

services related to the construction and operation of the same Project and any 

breach of this obligation shall be construed as Conflict of Interest; provided that 

the restriction herein shall not apply after a period of 5 (five) years from the 

completion of this assignment or to consulting assignments granted by banks/ 

lenders at any time; provided further that this restriction shall not apply to 

consultancy/ advisory services performed for the NMCG in continuation of this 

Consultancy or to any subsequent consultancy/ advisory services performed for 

the NMCG in accordance with the rules of the NMCG. For the avoidance of doubt, 

an entity affiliated with the Project Engineer shall include a partner in the Project 

Engineer’s firm or a person who holds more than 5% (five per cent) of the 

subscribed and paid up share capital of the Project Engineer, as the case may be, 

and any Associate thereof.  

2.4 Number of Proposals 

No Bidder or its Associate shall submit more than one Proposal for the 

Consultancy. A Bidder applying individually or as an Associate shall not be 

entitled to submit another Proposal either individually or as a member of any 

consortium, as the case may be. 

2.5 Cost of Proposal 

The Bidders shall be responsible for all of the costs associated with the preparation 

of their Proposals and their participation in the Selection Process including 

subsequent negotiation, visits to the NMCG, Project site etc. The NMCG will not 

be responsible or in any way liable for such costs, regardless of the conduct or 

outcome of the Selection Process.  

2.6 Site visit and verification of information 

Bidders are encouraged to submit their respective Proposals after visiting the 

Project site and ascertaining for themselves the site conditions, traffic, location, 
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surroundings, climate, access to the site, availability of drawings and other data 

with the NMCG, Applicable Laws and regulations or any other matter considered 

relevant by them. Visits shall be organised for the benefit of prospective Bidders 

on dates, time and venue as specified in Clause 1.9. 

2.7 Acknowledgement by Bidder 

2.7.1 It shall be deemed that by submitting the Proposal, the Bidder has:  

(a)   made a complete and careful examination of the RFP; 

(b)   received all relevant information requested from the NMCG; 

(c)    acknowledged and accepted the risk of inadequacy, error or mistake in the 

information provided in the RFP or furnished by or on behalf of the NMCG 

or relating to any of the matters referred to in Clause 2.6 above; 

(d)     satisfied itself about all matters, things and information, including matters 

referred to in Clause 2.6 herein above, necessary and required for submitting 

an informed Proposal and performance of all of its obligations thereunder;  

(e) acknowledged that it does not have a Conflict of Interest; and 

(f) agreed to be bound by the undertaking provided by it under and in terms 

hereof. 

2.7.2 The NMCG shall not be liable for any omission, mistake or error on the part of the 

Bidder in respect of any of the above or on account of any matter or thing arising 

out of or concerning or relating to RFP or the Selection Process, including any 

error or mistake therein or in any information or data given by the NMCG. 

2.8 Right to reject any or all Proposals  

2.8.1 Notwithstanding anything contained in this RFP, the NMCG reserves the right to 

accept or reject any Proposal and to annul the Selection Process and reject all 

Proposals, at any time without any liability or any obligation for such acceptance, 

rejection or annulment, and without assigning any reasons thereof. 

2.8.2 Without prejudice to the generality of Clause 2.8.1, the NMCG reserves the right 

to reject any Proposal if: 

(a) at any time, a material misrepresentation is made or discovered, or 

(b) the Bidder does not provide, within the time specified by the NMCG, the 

supplemental information sought by the NMCG for evaluation of the 

Proposal.  

Misrepresentation/ improper response by the Bidder may lead to the 

disqualification of the Bidder. If such disqualification / rejection occurs after the 

Proposals have been opened and the highest ranking Bidder gets disqualified / 

rejected, then the NMCG reserves the right to consider the next best Bidder, or 
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take any other measure as may be deemed fit in the sole discretion of the NMCG, 

including annulment of the Selection Process. 

B. DOCUMENTS  

2.9 Contents of the RFP  

 This RFP comprises the Disclaimer set forth hereinabove, the contents as listed 

below and will additionally include any Addendum / Amendment issued in 

accordance with Clause 2.11:  

            Request for Proposal  

1 Introduction 

2 Instructions to Bidders 

3 Criteria for Evaluation 

4 Fraud and corrupt practices 

5 Pre-Bid Conference 

6 Miscellaneous 

 Schedules 

1 Terms of Reference 

2 Form of Agreement 

Annex-1: Terms of Reference 

Annex-2: Approved Sub-Project Engineer(s) 

Annex-3: Cost of Services 

Annex-4: Payment Schedule 

Annex-5: Bank Guarantee for Performance Security 

3 Guidance Note on Conflict of Interest 

 Appendices 

 Appendix-I: Technical Proposal 

 Form-1: Letter of Proposal 

 Form-2: Particulars of the Bidder 

 Form-3: Statement of Legal Capacity 

 Form-4: Power of Attorney  

 Form-5: Financial Capacity of Bidder 

 Form-6: Particulars of Key Personnel 

 Form-7: Proposed Methodology and Work Plan 

 Form-8: Abstract of Eligible Assignments of Bidder 
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 Form-9: Abstract of Eligible Assignments of Key Personnel 

 Form-10: Eligible Assignments of Bidder 

 Form-11: Eligible Assignments of Key Personnel 

 Form-12: Curriculum Vitae (CV) of Key Personnel  

 Form-13: Proposal for Sub-Project Engineer(s) 

Form-14: Certificate for Associates. 

  

 Appendix–II: Financial Proposal 

 Form-1: Financial Proposal 

2.10 Clarifications 

2.10.1  Bidders requiring any clarification on the RFP may submit their queries to the 

NMCG through e-procurement portal before the date mentioned in the Schedule 

of Selection Process at Clause 1.8.  

The NMCG shall endeavour to respond to the queries within the period specified 

therein but not later than the date specified in the clause 1.8. The NMCG will post 

the reply to all such queries on the e-procurement portal and without identifying 

the source of queries. NMCG shall not be held responsible in any manner if 

prospective Bidders miss any notifications placed on e-procurement Portal. 

2.10.2 The NMCG reserves the right not to respond to any questions or provide any 

clarifications, in its sole discretion, and nothing in this Clause 2.10 shall be 

construed as obliging the NMCG to respond to any question or to provide any 

clarification. 

2.11 Amendment of RFP 

2.11.1 At any time prior to the deadline for submission of Proposal, the NMCG may, for 

any reason, whether at its own initiative or in response to clarifications requested 

by an Bidder, modify the RFP document by the issuance of Addendum/ 

Amendment and posting it on e-procurement portal.  

2.11.2 In order to afford the Bidders a reasonable time for taking an amendment into 

account, or for any other reason, the NMCG may, in its sole discretion, extend the 

Proposal Due Date.  

C.   PREPARATION AND SUBMISSION OF PROPOSAL 

2.12 Language 

The Proposal with all accompanying documents (the “Documents”) and all 

communications in relation to or concerning the Selection Process shall be in 

English language and strictly on the forms provided in this RFP. No supporting 

document or printed literature shall be submitted with the Proposal unless 

specifically asked for and in case any of these Documents is in another language, 
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it must be accompanied by an accurate translation of the relevant passages in 

English, in which case, for all purposes of interpretation of the Proposal, the 

translation in English shall prevail. 

2.13 Format and signing of Proposal 

2.13.1 The Bidder shall provide all the information sought under this RFP. The NMCG 

would evaluate only those Proposals that are received in the specified forms and 

complete in all respects. 

2.13.2 Deleted 

2.13.3 The Proposal shall be typed or written in indelible ink and signed by the authorised 

signatory of the Bidder who shall initial each page. In case of printed and published 

Documents, only the cover shall be initialled. All the alterations, omissions, 

additions, or any other amendments made to the Proposal shall be initialled by the 

person(s) signing the Proposal. At the time of uploading, the Proposals shall be 

digitally signed by the bidder or a person or persons duly authorised to bind the 

bidder to the contract (the “Authorised Representative”) as detailed below: 

(a) by the proprietor, in case of a proprietary firm; or 

(b) by a partner, in case of a partnership firm and/or a limited liability 

partnership; or 

(c)  by a duly authorised person holding the Power of Attorney, in case of a 

Limited Company or a corporation; or 

A copy of the Power of Attorney certified under the hands of a partner or director 

of the Bidder and notarised by a notary public in the form specified in Appendix-

I (Form-4) shall accompany the Proposal. 

2.13.4 Bidders should note the Proposal Due Date, as specified in Clause 1.8, for 

submission of Proposals. Except as specifically provided in this RFP, no 

supplementary material will be entertained by the NMCG, and that evaluation will 

be carried out only on the basis of Documents received by the closing time of 

Proposal Due Date as specified in Clause 2.17.1. Bidders will ordinarily not be 

asked to provide additional material information or documents subsequent to the 

date of submission, and unsolicited material if submitted will be summarily 

rejected. For the avoidance of doubt, the NMCG reserves the right to seek 

clarifications under and in accordance with the provisions of Clause 2.24. 

2.14 Technical Proposal 

2.14.1 Bidders shall submit the technical proposal in the formats at Appendix-I (the 

“Technical Proposal”). 

2.14.2 While submitting the Technical Proposal, the Bidder shall, in particular, ensure 

that: 

(a) Scanned copy of the Bid Securing Declaration Form is provided; 



Request for Proposal 

 

25 
 

(b) all forms are submitted in the prescribed formats and signed by the 

prescribed signatories; 

(c) Power of Attorney, if applicable, is executed as per Applicable Laws; 

(d) CVs of both key Personnel and non key personnel have been included. 

(e) Key Personnel have been proposed only if they meet the Conditions of 

Eligibility laid down at Clause 2.1.4 of the RFP; 

(f) no alternative proposal for any Key Personnel is being made and only one 

CV for each position has been furnished;  

(g) the CVs have been recently signed and dated by the respective Personnel 

and countersigned by the Bidder. Unsigned / countersigned CVs shall be 

rejected;    

(h) the CVs shall contain an undertaking from the respective Key Personnel 

about his/her availability for the duration specified in the RFP;  

(i) Professional Personnel proposed have good working knowledge of English 

language;  

(j) Key Personnel would be available for the period indicated in the TOR;  

(k) no Key Personnel should have attained the age of 63 (Sixty-Three) years 

at the time of submitting the proposal; and 

(l) the proposal is responsive in terms of Clause 2.22.3. 

(m)     In addition to the above each Bidder is required to fill and submit a soft 

copy of the data sheet in MS Excel format. The Excel sheet is available in 

the website of NMCG for downloading purpose.  

2.14.3 Failure to comply with the requirements spelt out in this Clause 2.14 shall make 

the Proposal liable to be rejected. 

2.14.4 If an individual Key Personnel makes a false averment regarding his qualification, 

experience or other particulars, or his commitment regarding availability for the 

Project is not fulfilled at any stage after signing of the Agreement, he shall be 

liable to be debarred for any future assignment of the NMCG for a period of 5 

(five) years. The award of this Consultancy to the Bidder may also be liable to 

cancellation in such an event.  

2.14.5 The Technical Proposal shall not include any financial information relating to the 

Financial Proposal. 

2.14.6 The proposed team shall be composed of experts and specialists (the “Professional 

Personnel”) in their respective areas of expertise and managerial/support staff (the 

“Support Personnel”) such that the Project Engineer should be able to complete 

the Consultancy within the specified time schedule. The Key Personnel specified 

in Clause 2.1.4 shall be included in the proposed team of Professional Personnel. 



 

26 

Other competent and experienced Professional Personnel in the relevant areas of 

expertise must be added as required for successful completion of this Consultancy. 

The CV of each such Professional Personnel, if any, should also be submitted in 

the format at Form-12 of Appendix-I.  

2.14.7 A Bidder may, if it considers necessary, propose suitable Sub-Project Engineers 

in specific areas of expertise. Credentials of such Sub-Project Engineers should be 

submitted in Form-13 of Appendix-I. A Sub-Project Engineer, however, shall not 

be a substitute for any Key Personnel. 

2.14.8 The NMCG reserves the right to verify all statements, information and documents, 

submitted by the Bidder in response to the RFP. Any such verification or the lack 

of such verification by the NMCG to undertake such verification shall not relieve 

the Bidder of its obligations or liabilities hereunder nor will it affect any rights of 

the NMCG thereunder. 

2.14.9 In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof, that 

one or more of the eligibility conditions have not been met by the Bidder or the 

Bidder has made material misrepresentation or has given any materially incorrect 

or false information, the Bidder shall be disqualified forthwith if not yet appointed 

as the Project Engineer either by issue of the LOA or entering into of the 

Agreement, and if the Selected Bidder has already been issued the LOA or has 

entered into the Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this RFP, be liable to be 

terminated, by a communication in writing by the NMCG without the NMCG 

being liable in any manner whatsoever to the Bidder or Project Engineer, as the 

case may be.  

In such an event, the NMCG shall have the right to take necessary actions as per 

the Bid Securing Declaration. 

2.15 Financial Proposal 

2.15.1 Financial proposal to be submitted online only through e-procurement portal and 

no hard copy should be submitted. Bidders are required to download the BOQ file 

and duly complete the blue coloured (unprotected) cells with their respective 

financial quotes and other details (such as name of the bidder etc.). No other cells 

should be changed. Once the details have been completed, the bidder should save 

it and submit the digitally signed BoQ, without changing the filename. If the BOQ 

file is found to be modified by the bidder, the bid will be rejected. 

2.15.2 While submitting the Financial Proposal, the Bidder shall ensure the following: 

(i) All the costs associated with the assignment shall be included in the 

Financial Proposal. These shall normally cover remuneration for all the 

Personnel (Resident, in the field, office etc.), accommodation, air fare, 

equipment, printing of documents, surveys, geo-technical investigations etc. 

The total amount indicated in the Financial Proposal shall be without any 

condition attached or subject to any assumption, and shall be final and 
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binding. In case any assumption or condition is indicated in the Financial 

Proposal, it shall be considered non-responsive and liable to be rejected. 

(ii) The Financial Proposal shall take into account all expenses and tax 

liabilities. For the avoidance of doubt, it is clarified that all taxes shall be 

deemed to be included in the costs shown under different items of the 

Financial Proposal. Further, all payments shall be subject to deduction of 

taxes at source as per Applicable Laws.  

(iii) Costs (including break down of costs) shall be expressed in INR. 

2.16 Submission of Proposal  

2.16.1 The Bidders shall upload the electronic copy of the Proposal (with all pages 

numbered serially and by giving an index of submissions) through e-procurement 

portal after digitally signing of all the documents.  

2.16.2 The Bidder shall upload the Technical Proposal and the Financial Proposal 

separately by using the appropriate sections on e-procurement portal. 

2.16.3 NMCG, if required, will request the Bidder to submit the hard copy of original Bid 

Securing Declaration and Power of Attorney for scrutiny.  

2.16.4 Deleted  

2.16.5 Deleted  

2.16.6 The Proposal shall be made in the Forms specified in this RFP. Any attachment to 

such Forms must be provided on separate sheets of paper and only information 

that is directly relevant should be provided. This may include photocopies of the 

relevant pages of printed documents. No separate documents like printed annual 

statements, company brochures, copy of contracts etc. will be entertained. 

2.16.7 The rates quoted shall be firm throughout the period of performance of the 

assignment and discharge of all obligations of the Project Engineer under the 

Agreement. 

 

2.17 Proposal Due Date 

2.17.1 Proposal should be submitted on or before the specified time on Proposal Due Date 

as mentioned in Clause 1.8 at the e-procurement portal.  

2.17.2 The NMCG may, in its sole discretion, extend the Proposal Due Date by issuing 

an Addendum in accordance with Clause 2.11 uniformly for all Bidders. 

2.18 Late Proposals 

 Bidders are encouraged to submit their proposals online well in advance before 

the prescribed due date and time to avoid any delay or problem during the bid 

submission process. The Tender Inviting Authority will not be held responsible 
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for any sort of delay or the difficulties faced during the submission of bids online 

by the bidders due to link failure/ internet problem etc. 

2.19 Modification/ substitution/ withdrawal of Proposals 

2.19.1 The Bidder may modify their bids by using the appropriate option for bid 

modification on e-procurement portal prior to Proposal Due Date. No Proposal 

shall be modified, substituted, or withdrawn by the Bidder on or after the Proposal 

Due Date. 

2.19.2 Deleted 

2.19.3 Deleted 

2.20 Bid Security 
 

The Bidder shall furnish ‘Bid Securing Declaration Form’ as per the format at 

Annexure-I, Form-15 along with the Technical Proposal.  

2.21 Performance Security 

2.21.1 The Bidder, by submitting its Proposal pursuant to this RFP, shall be deemed to 

have acknowledged that without prejudice to the NMCG’s any other right or 

remedy hereunder or in law or otherwise, its Performance Security shall be 

forfeited and appropriated by the NMCG as the mutually agreed pre-estimated 

compensation and damages payable to the NMCG for, inter alia, the time, cost 

and effort of the NMCG in regard to the RFP, including the consideration and 

evaluation of the Proposal, under the following conditions: 

(a) If an Bidder engages in any of the Prohibited Practices specified in Clause 

4.1 of this RFP; 

(b) if the Bidder is found to have a Conflict of Interest as specified in Clause 2.3; 

and 

(c) if the Selected Bidder commits a breach of the Agreement. 

2.21.2 An amount equal to 3% (three percent) of the Agreement Value shall be deemed 

to be the Performance Security for the purposes of this Clause 2.21, which may 

be forfeited and appropriated in accordance with the provisions hereof. 

2.21.3 If the selected Bidders fails to submit the Performance Guarantee before the 

signing of the agreement, the LoA shall be deemed to be withdrawn and NMCG 

shall have the right to take necessary actions as per the Bid Securing Declaration  

2.21.4 The Performance Guarantee shall remain valid up to 180 days beyond the end of 

the contract period. In case any extension in the contract period, accordingly, the 

validity of the Performance Guarantee shall be extended.  
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D. EVALUATION PROCESS   

2.22 Evaluation of Proposals 

2.22.1 The electronic “Technical Proposals” shall be opened first, through e-procurement 

portal on the date and time specified in clause 1.8. The “Financial Proposals” shall 

remain unopened in the e-procurement portal, until the subsequent public opening 

following the evaluation of the Technical Proposals. 

2.22.3 Prior to evaluation of Proposals, the NMCG will determine whether each Proposal 

is responsive to the requirements of the RFP. The NMCG may, in its sole 

discretion, reject any Proposal that is not responsive hereunder. A Proposal shall 

be considered responsive only if: 

(a) the Technical Proposal is received in the form specified at Appendix-I;  

(b) it is received by the Proposal Due Date including any extension thereof 

pursuant to Clause 2.17; 

(c) it is accompanied by the Bid Securing Declaration Form as specified in 

Clause 2.20.1. 

(d) it is scanned and digitally signed as stipulated in Clauses 2.13 and 2.16; 

(e) it is accompanied by the Power of Attorney as specified in Clause 2.2.4;  

(f) it contains all the information (complete in all respects) as requested in the 

RFP;  

(g) it does not contain any condition or qualification; and 

(h) it is not non-responsive in terms hereof. 

(i) . 

2.22.4 The NMCG reserves the right to reject any Proposal which is non-responsive and 

no request for alteration, modification, substitution or withdrawal shall be 

entertained by the NMCG in respect of such Proposals. 

2.22.5 The NMCG shall subsequently examine and evaluate Proposals in accordance 

with the Selection Process specified at Clause 1.6 and the criteria set out in Section 

3 of this RFP. 

2.22.6 After the technical evaluation, the NMCG shall prepare a list of shortlisted Bidders 

in terms of Clause 3.2 for opening of their Financial Proposals. A date, time and 

venue will be notified to all Bidders for announcing the result of evaluation and 

opening of Financial Proposals. Before opening of the Financial Proposals, the list 

of pre-qualified and shortlisted Bidders along with their Technical Score will be 

read out. The opening of Financial Proposals shall be done in presence of 

respective representatives of Bidders who choose to be present. The NMCG will 

not entertain any query or clarification from Bidders who fail to qualify at any 
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stage of the Selection Process. The financial evaluation and final ranking of the 

Proposals shall be carried out in terms of Clauses 3.3 and 3.4. 

2.22.7 Bidders are advised that Selection shall be entirely at the discretion of the NMCG. 

Bidders shall be deemed to have understood and agreed that the NMCG shall not 

be required to provide any explanation or justification in respect of any aspect of 

the Selection Process or Selection.  

2.22.8 Any information contained in the Proposal shall not in any way be construed as 

binding on the NMCG, its agents, successors or assigns, but shall be binding 

against the Bidder if the Consultancy is subsequently awarded to it.  

2.23 Confidentiality 

Information relating to the examination, clarification, evaluation, and 

recommendation for the selection of Bidders shall not be disclosed to any person 

who is not officially concerned with the process or is not a retained professional 

adviser advising the NMCG in relation to matters arising out of, or concerning the 

Selection Process. The NMCG shall treat all information, submitted as part of the 

Proposal, in confidence and shall require all those who have access to such 

material to treat the same in confidence. The NMCG may not divulge any such 

information unless it is directed to do so by any statutory entity that has the power 

under law to require its disclosure or is to enforce or assert any right or privilege 

of the statutory entity and/or the NMCG or as may be required by law or in 

connection with any legal process. 

2.24 Clarifications 

2.24.1 To facilitate evaluation of Proposals, the NMCG may, at its sole discretion, seek 

clarifications from any Bidder regarding its Proposal. Such clarification(s) shall 

be provided within the time specified by the NMCG for this purpose. Any request 

for clarification(s) and all clarification(s) in response thereto shall be in writing. 

2.24.2 If a Bidder does not provide clarifications sought under Clause 2.24.1 above within 

the specified time, its Proposal shall be liable to be rejected. In case the Proposal 

is not rejected, the NMCG may proceed to evaluate the Proposal by construing the 

particulars requiring clarification to the best of its understanding, and the Bidder 

shall be barred from subsequently questioning such interpretation of the NMCG. 

E.  APPOINTMENT OF PROJECT ENGINEER  

2.25 Negotiations 

2.25.1 The Selected Bidder may, if necessary, be invited for negotiations. The 

negotiations shall generally not be for reducing the price of the Proposal, but will 

be for re-confirming the obligations of the Project Engineer under this RFP. Issues 

such as deployment of Key Personnel, understanding of the RFP, methodology 

and quality of the work plan shall be discussed during negotiations. It may be noted 

that NMCG reserves the right to ask the selected bidder to justify and demonstrate 
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that the prices proposed in the Financial Proposal are not out of line with the rates 

being charged by the bidder for other similar assignments.  

2.25.2 The NMCG will examine the CVs of all other Professional Personnel and those 

not found suitable shall be replaced by the Bidder to the satisfaction of the NMCG. 

2.25.3 The NMCG will examine the credentials of all Sub-Project Engineers proposed 

for this Consultancy and those not found suitable shall be replaced by the Bidder 

to the satisfaction of the NMCG.  

2.26 Substitution of Key Personnel 

2.26.1 The NMCG will not normally consider any request of the Selected Bidder for 

substitution of Key Personnel as the ranking of the Bidder is based on the 

evaluation of Key Personnel and any change therein may upset the ranking. 

Substitution will, however, be permitted if the Key Personnel is not available for 

reasons not attributable to the Project Engineer such as   any incapacity or due to 

health, death etc, subject to equally or better qualified and experienced personnel 

being provided to the satisfaction of the NMCG. 

2.26.2 The NMCG expects all the Key Personnel to be available during implementation 

of the Agreement. The NMCG will not consider substitution of Key Personnel 

except for reasons not attributable to the Project Engineer such as any incapacity, 

resignation or due to health. Such substitution shall ordinarily be subject to equally 

or better qualified and experienced personnel being provided to the satisfaction of 

the NMCG. For substitutions against reasons other than mentioned above, a sum 

- upto 5% (Five per cent) of the remuneration specified for the original Key 

Personnel may be deducted from the payments due to the Project Engineer. In the 

case of a further substitutions hereunder, such deduction shall be up to 10% (Ten 

per cent) of the remuneration specified for the original Key Personnel for each 

substitution. However, NMCG reserve the right to waive off the deduction in fee 

on the basis of merits of the case. 

2.27 Indemnity  

The Project Engineer shall, subject to the provisions of the Agreement, indemnify 

the NMCG for an amount not exceeding the value of the Agreement for any direct 

loss or damage that is caused due to any deficiency in services.  

2.28 Award of Consultancy 

            After selection, a Letter of Award (the “LOA”) shall be issued, in duplicate, by 

the NMCG to the Selected Bidder and the Selected Bidder shall, within 3 (three) 

days of the receipt of the LOA, sign and return the duplicate copy of the LOA in 

acknowledgement thereof. In the event the duplicate copy of the LOA duly signed 

by the Selected Bidder is not received by the stipulated date, the NMCG may, 

unless it consents to extension of time for submission thereof, to take necessary 

actions as per the Bid Securing Declaration, and the next highest ranking Bidder 

may be considered.  
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2.29 Execution of Agreement 

 After acknowledgement of the LOA as aforesaid by the Selected Bidder, it shall 

execute the Agreement within the period prescribed in Clause 1.8. The Selected 

Bidder shall not be entitled to seek any deviation in the Agreement.  

2.30 Commencement of assignment  

The Project Engineer shall commence the Services at the Project site within 7 

(seven) days of the date of the Agreement, or such other date as may be mutually 

agreed. If the Project Engineer fails to either sign the Agreement as specified in 

Clause 2.29 or commence the assignment as specified herein, the NMCG may 

invite the second ranked Bidder for negotiations. In such an event, NMCG reserves 

the right to take necessary actions as per the Bid Securing Declaration. 

2.31 Proprietary data 

Subject to the provisions of Clause 2.23, all documents and other information 

provided by the NMCG or submitted by a Bidder to the NMCG shall remain or 

become the property of the NMCG. Bidders and the Project Engineer, as the case 

may be, are to treat all information as strictly confidential. The NMCG will not 

return any Proposal or any information related thereto. All information collected, 

analysed, processed or in whatever manner provided by the Project Engineer to 

the NMCG in relation to the Consultancy shall be the property of the NMCG. 
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3.   CRITERIA FOR EVALUATION 

 

3.1  Evaluation of Technical Proposals 

3.1.1 In the first stage, the Technical Proposal will be evaluated on the basis of Bidder’s 

experience, its understanding of TOR, proposed methodology and Work Plan, and 

the experience of Key Personnel. Only those Bidders whose Technical Proposals 

get a score of 70 (seventy) marks or more out of 100 (one hundred) shall qualify 

for further consideration. 

3.1.2 Deleted.  

3.1.3   The scoring criteria to be used for evaluation shall be as follows.  

Item 

Code 

Parameter Maximum 

Marks 

Criteria 

1 Revenue from 

Professional Fees 

100 Up to Rs 10 Cr: 50 

Rs. 11-20 Cr: 70 

More than Rs 20 Cr: 100 

points 

2. Relevant Experience 

of the Bidder: 

STP Experience: 200 

 

200 Up to 3 projects: 75 

4-6 Projects:  150 

More than 6 projects: 200 

3 Proposed 

Methodology and 

Work Plan 

200 Understanding of TOR, 

Appreciation of key 

challenges and suggestions on 

the TOR :  50 

Innovation & quality 

assurance: 100 

Work & Manpower Plan : 50  

4 Relevant Experience 

of the Key Personnel  

500  

i  Team Leader cum 

Waste Water Expert 

80 Number of Eligible 

Assignments: 80 points 

Up to 2 assignments: 25  

3-5 assignments: 40 

6-8 assignments: 60 

More than 8: 80 

ii Sr. Process Engineer 40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments:  40 

iii Sr. Civil Engineer - 1 40 Number of Eligible 

Assignments: 40 points 
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Item 

Code 

Parameter Maximum 

Marks 

Criteria 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

iv. Sr. Civil Engineer - 2 40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

v. Sr. Engineer 

(Mechanical)-1 

40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

vi. Sr. Engineer 

(Mechanical)-2 

40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

vii. Sr. Engineer 

(Electrical)-1 

40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

viii. Sr. Engineer 

(Electrical)-2 

40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

ix Sr.Engineer 

(Instrumentation) 

40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

x Sr. Structural Engineer 40 Number of Eligible 

Assignments: 40 points 

Up to 2 assignments: 15 

3-5 Assignments: 25 

More than 5 assignments: 40 

xi. O & M Engineer-1 30 Number of Eligible 

Assignments: 30 points 

Up to 2 assignments: 20 

More than 2 assignments: 30 

xii. O & M Engineer -2 30 Number of Eligible 

Assignments: 30 points 
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Item 

Code 

Parameter Maximum 

Marks 

Criteria 

Up to 2 assignments: 20 

More than 2 assignments: 30 

Grand Total 1000  

Notes: 

(i) Total points scored by each Bidder, after evaluation of Technical Proposal as per the 

table above will be divided by 10 to assess the total marks for Technical Proposals. For 

example, if the Bidders gets a score of say 775, then the marks for Technical Proposal will 

be 775/10, which is equal to 77.5 marks. 

3.1.4 Eligible Assignments 

Eligible Technical Consultancy Assignments:  

For the purposes of determining Conditions of Eligibility and for evaluating the Proposals 

under this RFP, Project Management Consultancy (PMC)/Detailed Design/ Design 

Engineering construction supervision consultancy /Owner’s Engineer/ consultancy 

assignments for the following projects shall be deemed as eligible assignments (the 

“Eligible Technical Assignments”):  

(i) Sewerage Schemes or Sewerage Systems that includes at least one 25 MLD 

Sewage Treatment Plant (STP)/Effluent Treatment Plant/Common Effluent 

Treatment Plant.  

Experience in PPP projects: 

Every Eligible Technical Assignments undertaken by the Applicant in project 

management consultancy/advisory/design engineering/Owner’s Engineer/ consultancy 

assignments in Sewerage Schemes or Sewerage Systems including Sewage Treatment 

Plants undertaken through any form of Public Private Partnership (PPP) mode will be 

counted as 2(two) for evaluation under clause 3.1.3. 

3.2      Short-listing of Bidders 

            Bidders ranked as aforesaid, shall be short-listed for financial evaluation in the 

second stage. However, if the number of such Bidders is less than two, the NMCG 

may, in its sole discretion, shortlist the Bidder(s) whose technical score is less than 

70 (seventy) points even if such Bidder(s) do(es) not qualify in terms of Clause 

3.1.2; provided that in such an event, the total number of short-listed Bidders shall 

not exceed two. 

3.3 Evaluation of Financial Proposal 

3.3.1 In the second stage, the financial evaluation will be carried out as per this Clause 

3.3. Each Financial Proposal will be assigned a financial score (SF).  

3.3.2 For financial evaluation, the total cost indicated in the Financial Proposal (BoQ), 

will be considered.  
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3.3.3 The NMCG will determine whether the Financial Proposals are complete, 

unqualified and unconditional. The cost indicated in the Financial Proposal shall 

be deemed as final and reflecting the total cost of services. Omissions, if any, in 

costing any item shall not entitle the firm to be compensated and the liability to 

fulfil its obligations as per the TOR within the total quoted price shall be that of 

the Project Engineer. The lowest Financial Proposal (FM) will be given a financial 

score (SF) of 100 points. The financial scores of other Proposals will be computed 

as follows:  

SF = 100 x FM/F 

(F = amount of Financial Proposal) 

3.4 Combined and final evaluation 

3.4.1 Similar to the ranking of Financial Proposal, for calculating the final Technical 

Score (ST) proposals with highest technical marks will be given a score 100 

marks(TM). The Technical Score(ST) for other proposals will be computed as 

follows: 

ST = 100 x T/ TM 

 

3.4.2 Proposals will finally be ranked according to their combined technical 

                 (ST) and financial (SF) scores as follows:  

 S = ST x Tw + SF x Fw  

Where S is the combined score, and Tw and Fw are weights assigned to Technical 

Proposal and Financial Proposal, which shall be 0.80 and 0.20 respectively. 

 

3.4.3 The Selected Bidder shall be the first ranked Bidder (having the highest combined 

score). The second ranked Bidder shall be kept in reserve and may be invited for 

negotiations in case the first ranked Bidder withdraws, or fails to comply with the 

requirements specified in Clauses 2.25, 2.29 and 2.30, as the case may be. 

 

3.4.4 A bidder who has been awarded with three or more Project Engineer assignments 

from NMCG, shall not be eligible to submit the bids for this assignment. This 

includes the projects for which the bidder has been identified as “Selected Bidder” 

as defined in Clause 1.6 of the RFP document for that project. 

 

3.4.5 National Mission for Clean Ganga has simultaneously invited Request for 

Proposal for the appointment of Project Engineer at Mirzapur & Ghazipur in Uttar 

Pradesh, Bhagalpur in Bihar and Maheshtala in West Bengal. If any Bidder turns 

out to be the highest ranked bidder for more than one project, the Bidder will be 

allocated with the project for which he has highest financial score. In such a case 

NMCG shall invite the next highest ranked Bidder as per the Technical Score to 

match with the financial proposal of the first overall highest ranked bidder if the 

financial proposal of the second highest ranked bidder is higher than that of the 



Request for Proposal 

 

37 
 

first highest ranked Bidder. In such a case the second highest ranked Bidder shall 

be the first ranked Bidder for the second project. This process shall continue till 

the project is awarded to the Selected Bidder. 
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4.  FRAUD AND CORRUPT PRACTICES 

 

4.1  The Bidders and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this RFP, the NMCG shall 

reject a Proposal without being liable in any manner whatsoever to the Bidder, if 

it determines that the Bidder has, directly or indirectly or through an agent, 

engaged in corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice (collectively the “Prohibited Practices”) in the 

Selection Process. In such an event, the NMCG shall, without prejudice to its any 

other rights or remedies, shall have the right to take necessary actions as per the 

Bid Securing Declaration. 

4.2 Without prejudice to the rights of the NMCG under Clause 4.1 hereinabove and 

the rights and remedies which the NMCG may have under the LOA or the 

Agreement, if an Bidder or Project Engineer, as the case may be, is found by the 

NMCG to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice during the Selection Process, or after the issue of the LOA or 

the execution of the Agreement, such Bidder or Project Engineer shall not be 

eligible to participate in any tender or RFP issued by the NMCG during a period 

of 2 (two) years from the date such Bidder or Project Engineer, as the case may 

be, is found by the NMCG to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be. 

4. 3 For the purposes of this Section, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

(a)  “corrupt practice” means (i) the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the action of any 

person connected with the Selection Process (for avoidance of doubt, 

offering of employment to or employing or engaging in any manner 

whatsoever, directly or indirectly, any official of the NMCG who is or has 

been associated in any manner, directly or indirectly with the Selection 

Process or the LOA or has dealt with matters concerning the Agreement or 

arising therefrom, before or after the execution thereof, at any time prior to 

the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the NMCG, shall be deemed to 

constitute influencing the actions of a person connected with the Selection 

Process); or (ii) save as provided herein, engaging in any manner 

whatsoever, whether during the Selection Process or after the issue of the 

LOA or after the execution of the Agreement, as the case may be, any person 

in respect of any matter relating to the Project or the LOA or the Agreement, 

who at any time has been or is a legal, financial or technical Project Engineer/ 

adviser of the NMCG in relation to any matter concerning the Project; 

(b)  “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process;  
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(c)  “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or property to influence any 

person’s participation or action in the Selection Process;  

(d) “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the NMCG with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Selection Process; or (ii) having a Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Bidders with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  
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 5.  PRE-BID CONFERENCE 

 

5.1 Pre-Bid Conference of the Bidders shall be convened at the designated date, time 

and in the manner as specified in Clause 1.10.  

5.2 During the course of Pre-Bid Conference, the Bidders will be free to seek 

clarifications and make suggestions for consideration of the NMCG. The NMCG 

shall endeavour to provide clarifications and such further information as it may, in 

its sole discretion, consider appropriate for facilitating a fair, transparent and 

competitive Selection Process.  
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6. MISCELLANEOUS 

 

6.1 The Selection Process shall be governed by, and construed in accordance with, the 

laws of India and the Courts in the State in which the NMCG has its headquarters 

shall have exclusive jurisdiction over all disputes arising under, pursuant to and/or 

in connection with the Selection Process.  

6.2 The NMCG, in its sole discretion and without incurring any obligation or liability, 

reserves the right, at any time, to:  

(a) suspend and/or cancel the Selection Process and/or amend and/or 

supplement the Selection Process or modify the dates or other terms and 

conditions relating thereto;  

(b) consult with any Bidder in order to receive clarification or further 

information; 

(c) retain any information and/or evidence submitted to the NMCG by, on behalf 

of and/or in relation to any Bidder; and/or 

(d) independently verify, disqualify, reject and/or accept any and all submissions 

or other information and/or evidence submitted by or on behalf of any 

Bidder. 

6.3 It shall be deemed that by submitting the Proposal, the Bidder agrees and releases 

the NMCG, its employees, agents and advisers, irrevocably, unconditionally, fully 

and finally from any and all liability for claims, losses, damages, costs, expenses 

or liabilities in any way related to or arising from the exercise of any rights and/or 

performance of any obligations hereunder, pursuant hereto and/or in connection 

herewith and waives any and all rights and/or claims it may have in this respect, 

whether actual or contingent, whether present or future.  

6.4 All documents and other information supplied by the NMCG or submitted by and 

Bidder shall remain or become, as the case may be, the property of the NMCG. 

The NMCG will not return any submissions made hereunder. Bidders are required 

to treat all such documents and information as strictly confidential. 

6.5 The NMCG reserves the right to make inquiries with any of the clients listed by 

the Bidders in their previous experience record.  
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SCHEDULE–1 

 (See Clause 1.1.3) 

 

 

 

 

 

 

 

 

 

Sewage Treatment Plants (STPs) & associated Infrastructure and operation and 

maintenance in of all assets for 15 years in Mirzapur & Ghazipur, Uttar Pradesh 

Under Hybrid Annuity based PPP mode 
 

 

 

 

Terms of Reference (TOR) 

 

for  

 

PROJECT ENGINEER 
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Terms of Reference (TOR) for Project Engineer 

 

 

1. Objective of the Project: 

 

The objectives for engaging a Project Engineer are as follows: 

a. To ensure effective development of Sewage Treatment Plants (STPs) & 

associated Infrastructure and operation and maintenance of all assets for 15 

years in Mirzapur & Ghazipur, Uttar Pradesh,  under Hybrid Annuity 

based PPP mode, by the selected concessionaire in a time bound manner. 

b. To ensure efficiency and continued performance of the assets in the long run 

c. To ensure quality in the development of STPs by timely addressing critical 

issues that may affect the adherence to the Key Performance Indicators.  

d. To ensure best value for money to the project proponent. 

 

2. Scope of the Project 

 

2.1  These Terms of Reference for the Project Engineer (the “TOR”) are being 

specified in view of  the Contract Agreement to be entered between NMCG, UP 

Jal Nigam  and the Concessionaire  (the “Concession Agreement”), for the 

Development of Sewage Treatment Plant (STP) on Hybrid Annuity PPP 

basis, under Uttar Pradesh Jal Nigam (UPJN), in Mirzapur and Ghazipur, 

State of Uttar Pradesh on design, build, finance operate and transfer 

(“DBFOT) basis under Hybrid  Annuity based PPP mode”). The scope of work 

for the concessionaire is as follows: 

 

 

(a) Designing, financing, rehabilitating, restoring, upgrading, supplying, 

constructing, erecting, installing, testing, commissioning  and completing 

the following sewerage infrastructure works and facilities by the 

scheduled construction completion date and operating and maintaining the 

facilities and the associated infrastructure for 15 years from the date of 

COD, in compliance to applicable laws, applicable permits, technical 

specifications, designs and drawings, the construction plan, the EHS plan, 

the resource plan, Mobilization plan of manpower, material & machinery, 

QA/QC plan and good industry practices to ensure compliance with the 

KPIs.; 

Mirzapur 

Sewage Treatment Plants: 

 Development of 1 no. 8.5 MLD STP in Bisunderpur, Mirzapur. 

 Development of 1 no. 8.5 MLD STP in Pakka Pokhra, Mirzapur. 

 Repair and Rehabilitation of 1 no. 14 MLD STP (UASB) in Pakka 

Pokhra, Mirzapur. 

 Development of onsite treatment (constructed wetland) and disposal 

system of 1 MLD capacity at Chorwa Nala, Mirzapur 

 

Associated Infrastructure: 
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 Interception and diversion of drain (I&D) - 15.00 No. in Mirzapur 

 Construction of 1 no. 8.50 MLD Main Pumping Station (MPS) in 

Bisunderpur and, 1 no. 5.06 MLD lifting Station in Ghore Sheed drain. 

 Rehabilitation and augmentation of 1 no. MPS in Katchery existing 

capacity 14 MLD & augmentation capacity 22.50 MLD, and 1 no. 

Sewage Pumping Station (SPS) in Chetganj existing capacity 8.50 

MLD & augmentation capacity 11 MLD and their rising main. 

 Construction of 1 no. 22.50 MLD Effluent Pumping Station in Pakka 

Pokhra. 

 Laying of 520.00 m of rising main, in Mirzapur 

 Laying of 2000.00m of treated effluent pumping main, in Mirzapur 

 Laying of 2069.00 m of intercept sewer, in Mirzapur. 

 Laying of 460.00 m of treated effluent conduit, in Mirzapur. 

 Repair and rehabilitation of 2515.00m existing rising main, in Mirzapur   

 Rehabilitation of existing 14 MLD STP based on UASB technology in 

Pakka Pokhra in Mirzapur 

 

Ghazipur 

Sewage Treatment Plants: 

 Development of 1 no. 21 MLD STP in village Jamuna Deva near 

Ghazipur city. 

 

 Associated Infrastructure: 

 Construction of 1 no. 21 MLD MPS at Ghazipur STP site. 

 Operation and maintenance of 1 no. 5.84 MLD Intermediate Pumping 

Station (IPS) in Stimer Ghat (IPS1), and 1 no. 5.44 MLD IPS at Jalkal 

Parishad (IPS2) Ghazipur and their rising main. 

 Operation and maintenance of 82733.00m sewer network, in Ghazipur 

 Laying of 8700.00 m of rising main, in Ghazipur. 

 Laying of 1300.00 m of treated effluent conduit, in Ghazipur. 

 

(b) Operating and maintaining the all the Facilities from their respective COD 

until the End of Concession, in accordance with Applicable Laws, 

Applicable Permits, Technical Specifications, Designs and Drawings, the 

relevant O&M Manual, ESHS Documents, and Good Industry Practices, 

as applicable, to ensure compliance with the relevant KPIs; and 

 

(c) Handback of all the Facilities upon End of Concession or Early 

Termination of this Agreement in accordance with the Hand-back 

Conditions and the Hand-back Requirements. 

 

3. Definitions and interpretation  
 
3.1 The words and expressions beginning with or in capital letters used in this TOR 

and not defined herein but defined in the Concession Agreement shall have, 

unless repugnant to the context, the meaning respectively assigned to them in 

the Concession Agreement.  
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3.2 References to Articles, Clauses and Schedules in this TOR shall, except where 

the context otherwise requires, be deemed to be references to the Articles, 

Clauses and Schedules of the Concession Agreement, and references to 

Paragraphs shall be deemed to be references to Paragraphs of this TOR.  
 
3.3 The rules of interpretation stated in Clauses 1.2 & 1.3 of the Concession 

Agreement shall apply, mutatis mutandis, to this TOR.  

 

4. Role & Functions: 
 
4.1 The role and functions of the Project Engineer shall include and not limited to 

the following:  
 

(i) Review, analysis and qualifying assessment of field investigations 

carried out and reported by the Concessionaire in respect of topographical 

surveys, hydraulic & hydrologic data verification, sub-surface 

investigation including laboratory testing and reports of geologists 

wherever applicable, investigation of construction material including lab 

testing. 

(ii) Review, analysis and qualifying assessment of Design Memorandums, 

specifications and construction drawings prepared and submitted by the 

concessionaire.  

(iii) Conduct Kick Off meetings  

(iv) Review and Monitor the submissions of the Concessionaire such as:  

a. Work Schedule 

b. Detailed Survey report 

c. Basic Engineering 

d. Detailed design and Drawings for 

i. Civil Works 

1. Geo-tech reports 

2. Lab testing reports 

3. Third Party Inspection report 

ii. Mechanical and Electrical Works 

iii. Automation and Instrumentation works 

iv. Any other allied works 

e. QA/QC plans 

f. Environment Health and Safety Plan, material safety data and 

hazardous chemicals if any. 

 

(v) review of the Drawings and Documents as set forth in Paragraph 4 and 5; 

(vi) Identification of Construction Milestones & Project progress monitoring 

and issue of Milestone Construction Certificates, Construction 

Completion Certificate, monitoring Trail run, recommendations for 

issuance of COD certificate by Jal Nigam etc.. 
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(vii) To Assist UP Jal Nigam for getting Statutory permissions 

(viii) Ensure compliance with Statutory provisions under various applicable 

laws 

(ix) Review, inspection, supervision and monitoring of Construction Works 

as set forth in Paragraph 6; conducting Tests on completion of 

construction and issuing Completion/ Provisional Certificate as set forth 

in Paragraph 6  

(x) Review, inspection and monitoring of O&M as set forth in Paragraph 6;  

(xi) determining, as required under the Concession Agreement, the costs of 

any works or services and/or their reasonableness;  

(xii) determining, as required under the Concession Agreement, the period or 

any extension thereof, for performing any duty or obligation;  

(xiii) Determining the Events of default and guidance on consequent 

Termination notices and Payment as detailed in clauses 16.1 to 16.6 of the 

Concession Agreement; or 

(xiv) Determine deficiencies in the commissioning & trial runs; prepare the 

final acceptance document for acceptance of commissioning & trial runs. 

Prepare & Issue Commercial Operation certificate through UP Jal Nigam. 

(xv) Any other matter which is not specified in ((xii), (xiii), or (xiv) above and  

which creates an obligation or liability on the Employer /NMCG beyond 

the provisions of the Concession Agreement.  

(xvi) Ensuring Interim Availability of the existing Facilities during 

construction period and certifying Scheduled Outages during Scheduled 

Maintenance. 

(xvii) The Project Engineer shall submit regular periodic reports, as specified 

in the Concession Agreement to UP Jal Nigam and NMCG, in respect of 

its duties and functions under the Concession Agreement. 

(xviii) The Project Engineer shall aid and advise the Employer on any proposal 

for variation under Article 20 of the Concession Agreement.  

(xix) Assisting the Parties in resolution of Disputes as set forth in Paragraph 

10;  

(xx) Assisting the employer in the fulfilment of Hand back requirements as 

detailed in clause 19.3 of the Concession Agreement; and  

(xxi) Undertaking all other duties and functions in accordance with this 

agreement.  

(xxii) Project Engineer shall utilize best of analytical tools /computational 

models for review/analysis of structural/hydraulics wherever essential.   

 
4.2 The Project Engineer shall discharge its duties in an efficient manner, consistent 

with the highest standards of professionalism and Good Industry Practice.  

4.3 The Project Engineer must function in a manner to assist and equip the employer 

to ascertain that the Concessionaire shall operate and maintain the Facilities in 

a manner that: 
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(i) Is in compliance with the Technical Specifications, Applicable Laws, 

Applicable Permits and Good Industry Practice;  

(ii) Results in the Facilities achieving the KPIs as detailed in schedule 10 of 

the Concession Agreement and certify within 7 days the KPI adherence 

Report as per clause 8.12 (c) of the Concession Agreement.  

(iii) Ensures that the UP Jal Nigam Area Facilities are capable of treating 

Sewage up to the Design Capacity on a daily basis; 

( iv)  Ensures efficient treatment of Sewage and handling and disposal of 

STPs By- Products and the Treated Effluent 

(v) STPs are safe and reliable, subject to normal wear and tear of the Facilities 

and the Associated Infrastructure; 

(vi) Is in compliance with the technology license agreement executed by the 

Concessionaire for the technology, processes, know-how and systems 

used or incorporated into the Facilities and/or the Associated 

Infrastructure; 

(vii) Maintains the safety and security of personnel, material and property at 

the Site, in accordance with the approved EHS Plan, Applicable Laws 

and Applicable Permits; and 

(viii) Ensures that all waste materials and hazardous substances are stored 

and/or disposed in accordance with the EHS Plan, Applicable Laws and 

Applicable Permits. 

4.4 Overall, The Project Engineer shall assist the UP Jal Nigam in supervising the 

construction, rehabilitation, operation and maintenance of the Facilities and 

shall work closely with the UP Jal Nigam  and NMCG to monitor compliance 

with the KPIs. The detailed scope of work of the Project Engineer during 

various stages of the project, to be read in conjunction with the provisions of 

the Concession Agreement, is outlined in Paragraphs 4-12 of the TOR. 

4.5 If UP Jal Nigam/NMCG intends to replace the Project Engineer, the UP Jal 

Nigam/NMCG shall, not less than 42 days before the intended date of 

replacement, give notice to the Operator of the name, address and relevant 

experience of the intended replacement Project Engineer.  The UP Jal 

Nigam/NMCG shall not replace the Project Engineer with a person against 

whom the Operator raises reasonable objection by notice to the UP Jal 

Nigam/NMCG, with supporting particulars 

 

5. Development Period 

 

5.1 During the Development Period, the Project Engineer shall undertake a detailed 

review of the basic engineering Designs, furnished by the Concessionaire along 

with supporting data, including the geo-technical and hydrological 

investigations, characteristics of materials from borrow areas and quarry sites, 

topographical surveys and Sewage Flow Analysis. The Project Engineer shall 

complete such review and send its comments/observations to the UP Jal Nigam 
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and the Concessionaire within 10 (ten) days of receipt of such Drawings. In 

particular, such comments shall specify the conformity or otherwise of such 

Drawings with the Scope of the Project and Specifications and Standards. 

5.2 The Project Engineer shall review and assist the UP Jal Nigam in approval of 

the submissions by the concessionaire relating to the design and, Construction 

Plan, of new STPs and rehabilitation Plan of existing facilities so as to confirm 

to the scope as per Schedule 1 of the Concession Agreement. 

5.3 The basic engineering drawings for the construction and rehabilitation in the 

above case shall mean the designs and documents to be submitted by the 

Concessionaire and approved by the UP Ja l Nigam as a Condition Precedent 

and shall include but not limited to 

 
(a)        Conduct Kick off meeting, Scrutiny of contractor’s submittals 

(b)        Process    description, process calculations and hydraulic 

 Calculations;  

(c)        List of design codes and standards;  

(d)        Master drawing schedule; 

(e)        Drainage design; 

(f)        STP Facilities layout;  

(g)       Process flow diagram;  

(h)       Hydraulic flow diagram;  

(i)        Mass balance diagram; 

(j)         Process and instrumentation diagram;  

(k)        Single line diagram; 

(l)        Electrical load list; and 

(m)     Structure design and drawings 

(n)      Pump Characteristics and 

(o)      General arrangement diagrams of all units of Facilities and; 

(p)     Any other information, design, drawings, etc needed for effective  

          Development/rehabilitation and operation of Facilities. 

5.4 The Project Engineer shall review any modified Drawings or supporting 

Documents sent to it by the Concessionaire and furnish its comments within 10 

(ten) days of receiving such Drawings or Documents.  
  
5.5 The Project Engineer shall review the detailed design, construction 

methodology, quality assurance procedures and the procurement, engineering 

and construction time schedule sent to it by the Concessionaire and furnish its 

comments within 10 (ten) days of receipt thereof.  

5.6 Upon reference by the NMCG/UP Jal Nigam, the Project Engineer shall review 

and; comment on the EPC Contract or any other contract for construction, 

operation and maintenance of the Project, and furnish its comments within 10 

(ten) days from receipt of such reference from the NMCG/UP Jal Nigam 
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6. Construction Period 
 
6.1 In respect of the Designs Drawing and Documents received by the Project 

Engineer for its review and comments during the Construction Period, the 

provisions of Paragraph 4 shall also apply, mutatis mutandis.  

6.2 The Project Engineer shall review, and assist the UP Jal Nigam in reviewing the 

submissions by the concessionaire, the Construction plan as defined in clause 

7.2 and 7.3 of the Concession Agreement including Phase 1 and Phase II 

Design & Drawings, as well as the ‘As Built’ drawings on completion and 

EHS plans as defined in clause  7.4 of the Concession Agreement.  

6.3  The Project Engineer shall assist the UP Jal Nigam submit their comments on 

effectiveness or otherwise of the work plan submitted for meeting the specified 

payment milestones and completion of the work on or before the scheduled 

construction completion date.  

6.4 The Project Engineer shall review, in particular, the submissions by the 

Concessionaire as per Schedule 1 of the Concession Agreement, and assist UP 

Jal Nigam in assessing the effectiveness them. 
 
6.5 The Project Engineer shall review the monthly progress report furnished by the 

Concessionaire and send its comments thereon to the / UP Jal Nigam and the 

Concessionaire within 7 (seven) days of receipt of such report.  
 
6.6 The Project Engineer shall inspect the Construction Works and the Project as 

and when necessary, and submit a report of such inspection (the “Inspection 

Report”), preferably after receipt of the monthly progress report from the 

Concessionaire, but before the 20th (twentieth) day of each month in any case.  

The report shall contain, an overview of the status, progress, quality and safety 

of construction, including the work methodology adopted, the materials used 

and their sources, and conformity of Construction Works with the Scope of the 

Project and the Specifications and Standards. In a separate section of the 

Inspection Report, the Project Engineer shall describe in reasonable detail the 

lapses, defects or deficiencies observed by it in the construction of the Project. 

The Project Engineer shall send a copy of its Inspection Report to the / UP Jal 

Nigam  and the Concessionaire within 3 (three) days of the inspection. 
 
6.7 However serious lapses, defects and/or deficiencies shall be reported to the UP 

Jal Nigam/NMCG immediately without waiting for the monthly progress 

submissions as mentioned in the previous paragraph.  
 
6.8 For determining that the Construction Works conform to Specifications and 

Standards, the Project Engineer shall require the Concessionaire to carry out, or 

cause to be carried out, tests on a sample basis, to be specified by the Project 

Engineer in accordance with approved norms/Good Industry Practice for quality 

assurance. The Project Engineer shall issue necessary directions to the 

Concessionaire for ensuring that the tests are conducted in a fair and efficient 

manner, and shall monitor and review the results thereof.  
  
6.9 The timing of tests referred to in Paragraph 6.8, and the criteria for acceptance/ 

rejection of their results shall be determined by the Project Engineer in 

accordance with the norms /rules and Good Industry Practice. The tests shall be 

undertaken on a random sample basis and shall be in addition to, and 
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independent of, the tests that may be carried out by the Concessionaire for its 

own quality assurance in accordance with Good Industry Practice.  
 
6.10 In the event that the Concessionaire carries out any remedial works for removal 

or rectification of any defects or deficiencies, the Project Engineer shall require 

the Concessionaire to carry out, or cause to be carried out, tests to determine 

that such remedial works have brought the Construction Works into conformity 

with the Specifications and Standards, and the provisions of this Paragraph 5 

shall apply to such tests.  
 
6.11 In the event that the Concessionaire fails to achieve any of the Project 

Milestones, the Project Engineer shall undertake a review of the progress of 

construction and identify potential delays, if any. If the Project Engineer 

identifies that completion of the Project is not feasible within the time specified 

in the Concession Agreement, it shall require the Concessionaire to indicate 

within 15 (fifteen) days the steps proposed to be taken to expedite progress, and 

the period within which COD shall be achieved. Upon receipt of a report from 

the Concessionaire, the Project Engineer shall review the same and send its 

comments to the NMCG/ UP Jal Nigam and the Concessionaire forthwith.  
 
6.12 If at any time during the Construction Period, the Project Engineer determines 

that the Concessionaire has not made adequate arrangements for the safety of 

workers and common public in the zone of construction or that any work is 

being carried out in a manner that threatens the safety of the workers and the 

common public, it shall make a recommendation to the NMCG/ UP Jal Nigam 

forthwith, identifying the whole or part of the Construction Works that should 

be suspended for ensuring safety in respect thereof.  

6.13 In the event that the Concessionaire carries out any remedial measures to secure 

the safety of suspended works and common public, it may, by notice in writing, 

require the Project Engineer to inspect such works, and within 3 (three) days of 

receiving such notice, the Project Engineer shall inspect the suspended works 

and make a report to the NMCG/ UP Jal Nigam forthwith, recommending 

whether or not such suspension may be revoked by the NMCG/ UP Jal Nigam. 

6.14 If suspension of Construction Works is for reasons not attributable to the 

Concessionaire, the Project Engineer shall determine the extension of dates set 

forth in the project completion schedule, to which the Concessionaire is 

reasonably entitled, and shall notify the NMCG/ UP Jal Nigam and the 

Concessionaire of the same.  
  
6.15 Upon reference from the NMCG/ UP Jal Nigam, the Project Engineer shall 

make a fair and reasonable assessment of the costs of providing information, 

works and services and certify the reasonableness of such costs for payment by 

the NMCG/ UP Jal Nigam to the Concessionaire.  
 
6.16 The Project Engineer shall aid and advise the Concessionaire in preparing the 

Operation & Maintenance Manual.  
 
6.17 Upon reference from the NMCG/ UP Jal Nigam the Project Engineer shall 

undertake the assessment of cost of civil works, as per applicable schedule of 

rates, for the reduction of Scope of work if any as per Article 20 of the 

Concession Agreement. 
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6.18 The Project Engineer shall review the construction progress as per payment 

milestones proposed by the concessionaire and provide necessary 

recommendation/s to UP Jal Nigam for issuance of ‘Milestone Construction 

Certificates’. 

6.19 The Project Engineer shall support the employer in ensuring that the provisions 

specified in Clause 8, of the Concession Agreement including those for 

liquidated damages and Bonus, are being complied with. 

6.20 On completion of construction and at behest of Employer, the Project Engineer 

may review the work done as per ‘as built’ drawings and identify defects and 

suggest changes as per clause 8.14 of the Concession Agreement. 

6.21 Similarly, the Project Engineer may inspect the trial process and may point out 

the defects and cause changes or retrial of the process as per the terms of the 

Concession Agreement. 

6.22 Project Engineer shall ensure that the Concessionaire shall meet the Guaranteed 

Interim Availability of the existing UP Jal Nigam Area STPs and associated 

infrastructure within 30 days from the Effective Date of the Concession 

Agreement. 

6.23 Project Engineer shall also ensure that the STP by-products and Treated 

Effluents discharged from the Existing Facilities meet the relevant Discharge 

Standards in accordance with the Clause 8.13 of the Concession Agreement.  

 
 
7. Operation Period 
 
7.1 In respect of the Designs, Drawings, and Documents received by the Project 

Engineer for its review and comments during the Operation Period, the 

provisions of Paragraph 4 shall apply, mutatis mutandis. 

7.2 The Project Engineer shall review the O&M Manual and the Scheduled 

Maintenance Programme submitted by the concessionaire and provides its 

recommendations on the same, including suggestions for change, if any. 

The O&M Manual shall cover: 

a) O&M Procedures; 

b) O&M Plan; 

c) Provision of Spare Parts; 

d) Sampling and Testing Methodologies; 

e) Storage and control of Inventory; 

f) Arrangements for data security and Integrity; 

g) Procedures for recording and disposal of complaints; 

h) Operational Contingencies Plans; 

i) Human Resources Plans; 

j) EHS Plans; 

k) Emergency procedures;  

l) Management of Assets Plans. And 

m) Annual Scheduled Maintenance Programme. 
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7.3 The Project Engineer shall review the annual Maintenance Program furnished 

by the Concessionaire and send its comments thereon to the NMCG/ UP Jal 

Nigam and the Concessionaire within 10 (ten) days of receipt of the 

Maintenance Program.  

7.4 The Project Engineer shall review the reports generated from online monitoring 

systems to assess adherence to KPIs and submit the monthly KPI Adherence 

Report to UP Jal Nigam 

7.5 The Project Engineer shall verify the daily reports submitted by the 

concessionaire regarding the volume of sewage and its quality re influent 

standards and monitor and record the same on regular basis; 

7.6 The Project Engineer shall monitor, review and advise the UP Jal Nigam on the 

reports submitted by the concessionaire as per clause 8.8(b)(iii) (A) to (G) of 

the Concession Agreement.  

7.7 The Project Engineer shall regularly verify the report submitted by the 

concessionaire on the tests conducted at the Inlet Point, the Outlet Point or at 

any other point at the Facilities for the Digested Sludge. Separately, the Project 

Engineer shall also have the right to take random samples of the incoming 

Sewage, the Digested Sludge and the Treated Effluent at any time during the 

O&M Period to test compliance with the Influent Standards and the Discharge 

Standards. 
 
7.8 The Project Engineer shall review the monthly status report furnished by the 

Concessionaire and send its comments thereon to the NMCG/ UP Jal Nigam 

and the Concessionaire within 7 (seven) days of receipt of such report.  
 
7.9 The Project Engineer shall inspect the Project once every month, preferably 

after receipt of the monthly status report from the Concessionaire, but before 

the 20th (twentieth) day of each month in any case, and make out an O&M 

Inspection Report setting forth an overview of the status, quality and safety of 

O&M including its conformity with the Maintenance Requirements and Safety 

Requirements. In a separate section of the O&M Inspection Report, the Project 

Engineer shall describe in reasonable detail the lapses, defects or deficiencies 

observed by it in O&M of the Project. The Project Engineer shall send a copy 

of its O&M Inspection Report to the NMCG/ UP Jal Nigam and the 

Concessionaire within 7 (seven) days of the inspection.  

7.10 The Project Engineer may inspect the project more than once in a month, if any 

lapses, defects or deficiencies require such inspections.  
 
7.11 The Project Engineer shall in its O&M Inspection Report specify the tests, if 

any, that the Concessionaire shall carry out, or cause to be carried out, for the 

purpose of determining that the project is in conformity with the Maintenance 

Requirements. It shall monitor and review the results of such tests and the 

remedial measures, if any, taken by the Concessionaire in this behalf.  
 
 
7.12 The Project Engineer shall determine if any delay has occurred in completion 

of repair or remedial works in accordance with the Concession Agreement, and 

shall also determine the Damages, if any, payable by the Concessionaire to the 

NMCG/ UP Jal Nigam for such delay.  
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7.13 The Project Engineer shall monitor and review the curing of defects and 

deficiencies by the Concessionaire.  
 
7.14 In the event that the Concessionaire notifies the Project Engineer of any 

modifications that it proposes to make to the project, the Project Engineer shall 

review the same and send its comments to the NMCG/ UP Jal Nigam and the 

Concessionaire within 15 (fifteen) days of receiving the proposal.  
 
7.15 The Project Engineer shall undertake sewage flow sampling, as and when 

required by the NMCG/ UP Jal Nigam, under and in accordance with the 

provisions of this agreement. Cost if any will be reimbursed as per actuals. 

7.16 The Project Engineer shall review and report to the employer on all the reports 

(Daily, Monthly, Quarterly and Annual), including monthly Environmental 

Monitoring Reports as detailed in Schedule 10 of the Concession Agreement. 

7.17 The Project Engineer shall provide necessary training/capacity building to the 

operators/technicians of the STP, as and when required, so as to address the gap 

in skill sets of the manpower deployed by the Concessionaire.  

7.18 The Project Engineer will provide necessary assistance to NMCG and UP Jal 

Nigam for the understanding various projects undertaken through other Central 

Government/State Government schemes /Urban Local Bodies and advice 

NMCG/UP Jal Nigam accordingly so that the overall objective preventing flow 

of untreated sewage into the river Yamuna is accomplished. The support by the 

proposed PE will include, but not limited to the following:  

7.18.1 Preparation of a road map/policy note  for completion of sewage related work 

at the City Level taking into consideration various schemes implemented 

through NMCG/Central/State Government funding and/or through Urban Local 

Body funding;  

7.18.2 Assist in developing dovetailing partnerships with other schemes in the sewage 

sector like AMRUT, SMART City Mission and Swachh Bharat Mission to 

develop Synergistic plans.  

7.18.3 Assist in identification of suitable new technologies for improving sewage 

infrastructure, economizing investment and for sustainable development and 

operation of the project;  

7.18.4 Collecting information on regular monitoring and of implementation of various 

projects by the project implementing agencies/Urban Local Bodies and to 

produce status report;  

7.19 Assist in identification of bottlenecks in implementation of projects and 

suggesting remedial actions. 

 
 
8. Termination 
 
8.1 At any time, not earlier than 90 (ninety) days prior to Termination but not later 

than 15 (fifteen) days prior to such Termination, the Project Engineer shall, in 

the presence of a representative of the Concessionaire, inspect the project for 

determining compliance by the Concessionaire and, if required, cause tests to 

be carried out at the Concessionaire’s cost for determining such compliance. If 

the Project Engineer determines that the status of the Project is such that its 

repair and rectification would require a larger amount then it shall recommend 
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retention of the required amount in the Escrow Account and the period of 

retention thereof.  

8.2 The Project Engineer shall inspect the Project once in every 15 (fifteen) days 

during a period of 60 (sixty) days after Termination for determining the liability 

of the Concessionaire, in respect of the defects or deficiencies specified therein. 

If any such defect or deficiency is found by the Project Engineer, it shall make 

a report in reasonable detail and send it forthwith to the NMCG/ UP Jal Nigam 

and the Concessionaire.  
 
9. Determination of costs and time 
 
9.1 The Project Engineer shall determine the costs, and/or their reasonableness, that 

are required to be determined by it under the Concession Agreement.  
 
9.2 The Project Engineer shall determine the period, or any extension thereof, that 

is required to be determined by it under the Concession Agreement.  
 

 

10. Assistance in Dispute resolution 
 
10.1 When called upon by either Party in the event of any Dispute, the Project 

Engineer shall mediate and assist the Parties in arriving at an amicable 

settlement.  
 
10.2 In the event of any disagreement between the Parties regarding the meaning, 

scope and nature of Good Industry Practice, as set forth in any provision of the 

Concession Agreement, the Project Engineer shall specify such meaning, scope 

and nature by issuing a reasoned written statement relying on good industry 

practice and authentic literature. 

 

11. Opinion and Assessment 

  As and when requested by NMCG/ UP Jal Nigam, the Project Engineer shall 

provide its opinion and assessment on the events related to Emergency, Change 

in Law, Force Majeure, Minor or total Casualties, Variation and unforeseen Site 

conditions etc. 
  
12. Miscellaneous 
 
12.1 The Project Engineer shall notify its programme of inspection to the NMCG/ 

UP Jal Nigam and to the Concessionaire, who may, in their discretion, depute 

their respective representatives to be present during the inspection.  
 
12.2 A copy of all communications, comments, instructions, Drawings or Documents 

sent by the Project Engineer to the Concessionaire pursuant to this TOR, and a 

copy of all the test results with comments of the Project Engineer thereon shall 

be furnished to the NMCG/ UP Jal Nigam forthwith.  
 
 
12.3 The Project Engineer shall retain at least one copy each of all Drawings and 

Documents received by it, including ‘as-built’ Drawings, and keep them in its 

safe custody.  
 
12.4 Upon completion of its assignment hereunder, the Project Engineer shall duly 

classify and list all Drawings, Documents, results of tests and other relevant 
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records, and hand them over to the NMCG/ UP Jal Nigam or such other person 

as the NMCG/ UP JAL NIGAM may specify, and obtain written receipt thereof. 

Two copies of the said documents shall also be furnished in their editable digital 

format or in such other medium or manner as may be acceptable to the 

NMCG/UP Jal Nigam 
 
12.5 Wherever no period has been specified for delivery of services by the Project 

Engineer, the Project Engineer shall act with the efficiency and urgency 

necessary for discharging its functions in accordance with Good Industry 

Practice. 

12.6  Project Engineers shall be expected to fully comply with all the provisions of 

the “Terms of Reference”, and shall be fully responsible for supervising the 

Design, Construction and maintenance and operation of the Facility in 

accordance with the provisions of the Concession Agreement and other 

schedules. Any failure of the Project Engineer in notifying to the Employer and 

the Concessionaire on non- compliance of the provisions of the Concession 

Agreement and other schedules by the Concessionaire, non-adherence to the 

provision of this ToR and non-adherence to the time schedule prescribed under 

this ToR shall amount to non-performance. 

12.7 The project Engineer shall develop & maintain a project website and with the 

approval of NMCG/UP Jal Nigam post from time to time, information (textual 

and Audio- Visual) on project progress on a continuous basis. On completion 

of services as per this RFP document, the website with all necessary technical 

information shall be handed over to UP Jal Nigam.  

 

13.  Time and Payment Schedule 

 

13.1 Subject to the provisions of Paragraph 13.1 of the TOR, the total duration for 

the assignment shall be 3 years (2 years of construction and 1 year operation for 

STP) including the time taken by UP Jal Nigam in providing the requisite 

documents or in conveying its comments on the Draft Reports.  

 

13.2 Time schedule for important Deliverables of the Consultancy and the payment 

schedule linked to the specified Deliverables of the Concessionaire for the 

Project. However, an indicative set of payments for the delivery of services are 

as follows: 

 

A. During Development Period  [Before Effective Date of the project 

procurement] 

 

The development period in this project is expected to be maximum six months 

from the signing of the concession agreement by the Concessionaire, although, 

this period might increase/decrease depending on project specific situations. A 

maximum of 6% of the value of contract payable during the construction period 

will be paid to the Project Engineer during the development period irrespective 

of the time taken. 

The billing shall be on the monthly basis upon submission of monthly progress 

report. In case the ‘Effective Date’ for the project procurement has been 

declared before six months, the Project Engineer is eligible for the payment of 
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entire 6% of the value of contract payable during  construction period after 

deducting the payment already made. For avoidance of doubt, if the Project 

Engineer claimed only 3% out of 6% before ‘Effective Date’ of the project 

procurement, the Project Engineer is eligible to claim the balance 3% after 

declaring the ‘Effective Date’. 

 

B. During construction period  [From the date of Effective Date of the project 

procurement] 

 

S.No Particulars 
% of fee 

paid 

Cumulative 

% 

1 Certification for the achievement of first 
construction milestone by the 

Concessionaire 

5% 5% 

2 Certification for the achievement of 

second construction milestone by the 

Concessionaire 

5% 10% 

3 Certification for the achievement of third 

construction milestone by the 

Concessionaire 

5% 15% 

4 Certification for the achievement of  

fourth construction milestone by the 

Concessionaire 

5% 20% 

5 Certification for the achievement of  fifth 
construction milestone by the 

Concessionaire 

5% 25% 

6 Certification for the achievement of  sixth 

construction milestone by the 

Concessionaire 

5% 30% 

7 Certification for the achievement of  

seventh construction milestone by the 

Concessionaire 

5% 35% 

8 Certification for the achievement of  
Eighth  construction milestone by the 

Concessionaire 

5% 40% 

9 Monthly Payment in accordance with the 

deployment of Key Personnel. (*Please 

see the note below)  

54% 94% 

 

 

*Payment is limited to 2.25% per month of the contract value for construction 

period. The billing shall be on the basis of man months/man-days deployed for 

the month along with the submission of monthly progress report. If in any 

month, the deployment is lower than 2.25% of the value then balance of in that 

month shall be added to the next month on cumulative basis.  
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C. Payment of fees for supervision of O&M  

 

S.No. Particulars  % of Fee Paid  Cumulative 

% 

1 Payment during O & M period on 

submission of certificate for adherence 

to KPIs on prorate basis for 12 months 
(Billing on the basis of man days/man 

months spend on the project ) 

8 % for each 

month = 96 % 

96 % 

2 Final certification of 12 months of O & 

M period. 

4 % 100% 

 

13.3 Payment shall be made in respect of each Deliverable upon completion thereof, 

for which bills may be raised by the Project Engineer. 

13.4 Expected man-days for each both key and non-key personnel as required in the 

Clause 2.1.4 of the RFP document: 

 

 

Position 

Nos. Man-days 

M
ir

za
p

u
r 

G
h

a
zi

p
u

r Development 

and 

Construction 

period 

O & M 

period 

Key Experts        

Team leader cum waste water engineer  1 730 
 

Senior Process Engineer  1 365 60 

Senior Civil Engineer (2 X 730) 1 1 1460 
 

Senior Mechanical Engineer (2 x 180) 1 1 360 60 

Senior Electrical Engineer (2 x 180) 1 1 360 30 

Senior Instrumentation Engineer 1 365 30 

Senior Structural Engineer  1 365 
 

O & M Engineer 1 1 730 730 

Ghazipur - (1 x 365) 1  365 

Mirzapur – (1 x 1095) 1 730 365 

Sub total  
 4735 910 

Non Key Experts  
   

Safety Expert 1 365  

Support Engineer – Civil (2x730) 1 1 1460  

Support Engineer – Mechanical (2x180) 1 1 360  

Support Engineer – Electrical (2x180) 1 1 360  

Sub Total  
 2545 - 

Total   
 7280 910 

     

 

 

14. Meetings 

 

14.1 UP Jal Nigam may review with the Project Engineer, any or all of the documents 
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and advice forming part of the Consultancy, in meetings and conferences which 

will be held at the office of the UP Jal Nigam/NMCG. UP Jal Nigam /NMCG 

may, in its discretion, require the Project Engineer to participate in extended 

meetings and/ or work from the offices of UP Jal Nigam /NMCG and the Project 

Engineer shall, on a best endeavour basis and without unreasonable delay, 

provide such services at the offices of the UP Jal Nigam/NMCG. 

 

15. Reporting 

 

15.1 The Project Engineer may prepare Issue Papers highlighting issues that could 

become critical for the timely completion of the Project and that require 

attention from UP Jal Nigam/NMCG. The Project Engineer shall report to UP 

Jal Nigam for routine activities and deliverables. All major and critical issues 

shall be reported to NMCG and UP Jal Nigam simultaneously.  

15.2 The Project Engineer will make a presentation on the inception report for 

discussion with the UP Jal Nigam /NMCG at a meeting. This will be a working 

document. Regular communication with UP Jal Nigam/NMCG is required in 

addition to all key communications. This may take the form of telephone/ 

teleconferencing, emails, and occasional meetings.   

15.3 The Deliverables will be submitted as per schedule provided in this RFP. 

 

16.  Documents to be made available by UP Jal Nigame/NMCG 

 

NMCG/UP Jal Nigam shall provide to the Project Engineer the following 

documents as per availability: 

(a) Detailed Project Report;  

(b) Condition Assessment report from CPSUs for the town under 

consideration. 

             (c) Any Policy documents that would impact the project implementation. 

             (d)  A copy of signed Concession Agreement for the Project. 

(e)  Available data as may be required by the Project Engineer will be 

 provided by UP Jal Nigam on request.  

 

17. Completion of Services 

  

All the Deliverables shall be compiled, classified and submitted by the Project 

Engineer to UP Jal Nigam in both hard & soft form, to the extent possible. The 

documents comprising the Deliverables shall remain the property of UP Jal 

Nigam/NMCG and shall not be used by the Project Engineer for any purpose 

other than that intended under these Terms of Reference without the permission 

of UP Jal Nigam/NMCG. The Consultancy shall stand completed on acceptance 

by UP Jal Nigam of all the Deliverables of the Project Engineer. Unless 

completed earlier, the Services shall be deemed completed and finally accepted 

by UP Jal Nigam and the final Deliverable shall be deemed approved by UP Jal 

Nigam as satisfactory upon expiry of 60 (sixty) days after receipt of the final 

Deliverable unless UP Jal Nigam, within such 60 (sixty) day period, gives 

written notice to the Project Engineer specifying in detail, the deficiencies in the 
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Services. The Project Engineer shall thereupon promptly make any necessary 

corrections and/or additions, and upon completion of such corrections or 

additions, the foregoing process shall be repeated. The Consultancy shall in any 

case be deemed to be completed upon expiry of 5 (five) years from the Effective 

Date, unless extended by mutual consent of the UP Jal Nigam  and the Project 

Engineer. 
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SCHEDULE–2 

(See Clause 2.1.3) 
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and operation and maintenance of all assets for 15 years in Mirzapur and 

Ghazipur, Uttar Pradesh Under Hybrid Annuity based PPP mode  
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AGREEMENT 

 This AGREEMENT (hereinafter called the “Agreement”) is made on the 

...........………. day of the month of ………… 20…, between, on the one hand, the Uttar 

Pradesh Jal Nigam (hereinafter called as UP Jal Nigam) which expression shall include 

their respective successors and permitted assigns, unless the context otherwise 

requires), National Mission for Clean Ganga (herein after “NMCG”) and, on the other 

hand, …………………………………. (hereinafter called the “Project Engineer” 

which expression shall include their respective successors and permitted assigns). 

WHEREAS 

(A) The NMCG vide its Request for Proposal for seeking Project Engineer services 

(hereinafter called the “Consultancy”) Sewage Treatment Plants (STPs) & 

associated Infrastructure and operation and maintenance of all assets for 15 

years in Mirzapur and Ghazipur, Uttar ePradesh, Under Hybrid Annuity based 

PPP mode (hereinafter called the “Project”); 

(B) the Project Engineer submitted its proposals for the aforesaid work, whereby the 

Project Engineer represented to the NMCG that it had the required professional 

skills, and in the said proposals the Project Engineer also agreed to provide the 

Services to the NMCG on the terms and conditions as set forth in the RFP and 

this Agreement; and  

(C) the NMCG, on acceptance of the aforesaid proposals of the Project Engineer, 

awarded the Consultancy to the Project Engineer vide its Letter of Award dated 

.................. (the “LOA”); and 

(D) in pursuance of the LOA, the parties have agreed to enter into this Agreement. 

NOW, THEREFORE, the parties hereto hereby agree as follows: 

1. GENERAL  

1.1 Definitions and Interpretation 

1.1.1 The words and expressions beginning with capital letters and defined in this 

Agreement shall, unless the context otherwise requires, have the meaning 

hereinafter respectively assigned to them: 

(a) “Agreement” means this Agreement, together with all the Annexes;  

(b) “Agreement Value” shall have the meaning set forth in Clause 6.1.2;  

(c) “Applicable Laws” means the laws and any other instruments having 

the force of law in India as they may be issued and in force from time to 

time; 

(d)  “Confidential Information” shall have the meaning set forth in Clause 

3.3; 
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(e) “Conflict of Interest” shall have the meaning set forth in Clause 3.2 

read with the provisions of RFP; 

(f) “Dispute” shall have the meaning set forth in Clause 9.2.1; 

(g) “Effective Date” means the date on which this Agreement comes into 

force and effect pursuant to Clause 2.1; 

(h) “Government” means the Government of .............; 

(i) “INR, Re. or Rs.” means Indian Rupees; 

(l) “Member”, in case the Project Engineer consists of a joint venture or 

consortium of more than one entity, means any of these entities, and 

“Members” means all of these entities;  

(m) “Party” means the NMCG, UP Jal Nigam or the Project Engineer, as 

the case may be, and Parties means both of them; 

(n)  “Personnel” means persons hired by the Project Engineer or by any 

Sub-Project Engineer as employees and assigned to the performance of 

the Services or any part thereof;  

 (o) “Resident Personnel” means such persons who at the time of being so 

hired had their domicile inside India; 

(p)      “RFP” means the Request for Proposal document in response to which 

the Project Engineer’s proposal for providing Services was accepted; 

(q) “Services” means the work to be performed by the Project Engineer 

pursuant to this Agreement, as described in the Terms of Reference 

hereto; 

(r) “Sub-Project Engineer” means any entity to which the Project Engineer 

subcontracts any part of the Services in accordance with the provisions 

of Clause 4.7; and 

(s) “Third Party” means any person or entity other than the Government, 

the NMCG, UP Jal Nigam, the Project Engineer or a Sub-Project 

Engineer. 

 All terms and words not defined herein shall, unless the context 

otherwise requires, have the meaning assigned to them in the RFP. 

1.1.2 The following documents along with all addenda issued thereto shall be deemed 

to form and be read and construed as integral parts of this Agreement and in 

case of any contradiction between or among them the priority in which a 

document would prevail over another would be as laid down below beginning 

from the highest priority to the lowest priority: 

(a) Agreement; 

(b) Annexes of Agreement; 
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(c) RFP; and 

(d) Letter of Award. 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master 

and servant or of agent and principal as between the NMCG and the Project 

Engineer. The Project Engineer shall, subject to this Agreement, have complete 

charge of Personnel performing the Services and shall be fully responsible for 

the Services performed by them or on their behalf hereunder. 

1.3 Rights and obligations 

The mutual rights and obligations of the NMCG and the Project Engineer shall 

be as set forth in the Agreement, in particular: 

(a) the Project Engineer shall carry out the Services in accordance with the 

provisions of the Agreement; and 

(b) the NMCG shall make payments to the Project Engineer in accordance 

with the provisions of the Agreement.                                                                             

 1.4  Governing law and jurisdiction 

This Agreement shall be construed and interpreted in accordance with and 

governed by the laws of India, and the courts in the State in which the NMCG 

has its headquarters shall have exclusive jurisdiction over matters arising out of 

or relating to this Agreement. 

1.5 Language 

All notices required to be given by one Party to the other Party and all other 

communications, documentation and proceedings which are in any way relevant 

to this Agreement shall be in writing and in English language. 

1.6      Table of contents and headings 

The table of contents, headings or sub-headings in this Agreement are for 

convenience of reference only and shall not be used in, and shall not affect, the 

construction or interpretation of this Agreement. 

1.7      Notices 

Any notice or other communication to be given by any Party to the other Party 

under or in connection with the matters contemplated by this Agreement shall 

be in writing and shall: 

(a) in the case of the Project Engineer, be given by e-mail and by letter 

delivered by hand to the address given and marked for attention of the 

Project Engineer’s Representative set out below in Clause 1.10 or to 

such other person as the Project Engineer may from time to time 

designate by notice to the NMCG; provided that notices or other 
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communications to be given to an address outside the city specified in 

Sub-clause (b) below may, if they are subsequently confirmed by 

sending a copy thereof by registered acknowledgement due, air mail or 

by courier, be sent by e-mail to the number as the Project Engineer may 

from time to time specify by notice to the NMCG; 

(b) in the case of the NMCG, be given by e-mail and by letter delivered by 

hand and be addressed to the NMCG with a copy delivered to the NMCG 

Representative set out below in Clause 1.10 or to such other person as 

the NMCG may from time to time designate by notice to the Project 

Engineer; provided that if the Project Engineer does not have an office 

in the same city as the NMCG’s office, it may send such notice by e-

mail and by registered acknowledgement due, air mail or by courier; and 

(c) any notice or communication by a Party to the other Party, given in 

accordance herewith, shall be deemed to have been delivered when in 

the normal course of post it ought to have been delivered and in all other 

cases, it shall be deemed to have been delivered on the actual date and 

time of delivery; provided that in the case of e-mail, it shall be deemed 

to have been delivered on the working days following the date of its 

delivery. 

1.8 Location 

The Services shall be performed at the site of the Project in accordance with the 

provisions of RFP and at such locations as are incidental thereto, including the 

offices of the Project Engineer. 

1.9     Authority of Member-in-charge 

In case the Project Engineer consists of a consortium of more than one entity, 

the Parties agree that the Lead Member shall act on behalf of the Members in 

exercising all the Project Engineer’s rights and obligations towards the NMCG 

under this Agreement, including without limitation the receiving of instructions 

and payments from the NMCG. 

1.10    Authorised Representatives 

1.10.1 Any action required or permitted to be taken, and any document required or 

permitted to be executed, under this Agreement by the NMCG or the Project 

Engineer, as the case may be, may be taken or executed by the officials specified 

in this Clause 1.10. 

1.10.2 The NMCG may, from time to time, designate one of its officials as the NMCG 

Representative. Unless otherwise notified, the NMCG Representative shall be: 

..........    

.......... 

Tel:  .......... 
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Mobile:  .......... 

Email:  .......... 

1.10.3 The UP Jal Nigam may, from time to time, designate one of its officials as the 

UP Jal Nigam Representative. Unless otherwise notified, the UP Jal Nigam 

Representative shall be: 

..........    

.......... 

Tel:  .......... 

Mobile:  .......... 

Email:  .......... 

1.10.4 The Project Engineer may designate one of its employees as Project Engineer’s 

Representative. Unless otherwise notified, the Project Engineer’s 

Representative shall be: 

..........    

.......... 

Tel:  .......... 

Mobile:  .......... 

Email:  .......... 

1.11      Taxes and duties 

Unless otherwise specified in the Agreement, the Project Engineer shall pay all 

such taxes, duties, fees and other impositions as may be levied under the 

Applicable Laws and the NMCG/UP Jal Nigam shall perform such duties in 

regard to the deduction of such taxes as may be lawfully imposed on it. 

2. COMMENCEMENT, COMPLETION AND  TERMINATION OF 

AGREEMENT 

2.1 Effectiveness of Agreement 

This Agreement shall come into force and effect on the date of this Agreement 

(the “Effective Date”). 

2.2 Commencement of Services 

The Project Engineer shall commence the Services within a period of 7 (seven) 

days from the Effective Date, unless otherwise agreed by the Parties. 
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2.3 Termination of Agreement for failure to commence Services  

If the Project Engineer does not commence the Services within the period 

specified in Clause 2.2 above, the NMCG may, by not less than 2 (two) weeks’ 

notice to the Project Engineer, declare this Agreement to be null and void, and 

in the event of such a declaration, the Performance Security of the Project 

Engineer shall stand forfeited. 

2.4 Expiry of Agreement  

 Unless terminated earlier pursuant to Clauses 2.3 or 2.9 hereof, this Agreement 

shall, unless extended by the Parties by mutual consent, expire upon the earlier 

of (i) expiry of a period of 90 (ninety) days after the delivery of the final 

deliverable to the NMCG; or (ii) the expiry of 5 (five) year from the Effective 

Date. Upon Termination, the NMCG shall make payments of all amounts due 

to the Project Engineer hereunder.  

2.5  Entire Agreement  

2.5.1 This Agreement and the Annexes together constitute a complete and exclusive 

statement of the terms of the agreement between the Parties on the subject 

hereof, and no amendment or modification hereto shall be valid and effective 

unless such modification or amendment is agreed to in writing by the Parties 

and duly executed by persons especially empowered in this behalf by the 

respective Parties. All prior written or oral understandings, offers or other 

communications of every kind pertaining to this Agreement are abrogated and 

withdrawn; provided, however, that the obligations of the Project Engineer 

arising out of the provisions of the RFP shall continue to subsist and shall be 

deemed to form part of this Agreement. 

2.5.2 Without prejudice to the generality of the provisions of Clause 2.5.1, on matters 

not covered by this Agreement, the provisions of RFP shall apply. 

2.6 Modification of Agreement 

Modification of the terms and conditions of this Agreement, including any 

modification of the scope of the Services, may only be made by written 

agreement between the Parties. Pursuant to Clauses 6.1.3 and 8.2 hereof, 

however, each Party shall give due consideration to any proposals for 

modification made by the other Party. 

2.7 Force Majeure 

2.7.1 Definition  

(a) For the purposes of this Agreement, “Force Majeure” means an event 

which is beyond the reasonable control of a Party, and which makes a 

Party’s performance of its obligations hereunder impossible or so 

impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to, war, riots, civil 

disorder, earthquake, pandemic, fire, explosion, storm, flood or other 

adverse weather conditions, strikes, lockouts or other industrial action 
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(except where such strikes, lockouts or other industrial action are within 

the power of the Party invoking Force Majeure to prevent), confiscation 

or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a Party or such Party’s Sub-Project 

Engineer or agents or employees, nor (ii) any event which a diligent 

Party could reasonably have been expected to both (A) take into account 

at the time of the conclusion of this Agreement, and (B) avoid or 

overcome in the carrying out of its obligations hereunder. 

(c)      Force Majeure shall not include insufficiency of funds or failure to make 

any payment required hereunder. 

2.7.2 No breach of Agreement 

The failure of a Party to fulfil any of its obligations hereunder shall not be 

considered to be a breach of, or default under, this Agreement insofar as such 

inability arises from an event of Force Majeure, provided that the Party affected 

by such an event has taken all reasonable precautions, due care and reasonable 

alternative measures, all with the objective of carrying out the terms and 

conditions of this Agreement. 

2.7.3 Measures to be taken 

(a) A Party affected by an event of Force Majeure shall take all reasonable 

measures to remove such Party’s inability to fulfil its obligations 

hereunder with a minimum of delay. 

(b) A Party affected by an event of Force Majeure shall notify the other Party 

of such event as soon as possible, and in any event not later than 14 

(fourteen) days following the occurrence of such event, providing 

evidence of the nature and cause of such event, and shall similarly give 

notice of the restoration of normal conditions as soon as possible. 

(c)  The Parties shall take all reasonable measures to minimise the 

 consequences of any event of Force Majeure. 

2.7.4 Extension of time 

Any period within which a Party shall, pursuant to this Agreement, complete 

any action or task, shall be extended for a period equal to the time during which 

such Party was unable to perform such action as a result of Force Majeure. 

2.7.5 Payments 

During the period of its inability to perform the Services as a result of an event 

of Force Majeure, the Project Engineer shall be entitled to be reimbursed for 

Additional Costs reasonably and necessarily incurred by it during such period 

for the purposes of the Services and in reactivating the Services after the end of 

such period. 
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2.7.6 Consultation 

Not later than 30 (thirty) days after the Project Engineer has, as the result of an 

event of Force Majeure, become unable to perform a material portion of the 

Services, the Parties shall consult with each other with a view to agreeing on 

appropriate measures to be taken in the circumstances. 

2.8 Suspension of Agreement 

The NMCG may, by written notice of suspension to the Project Engineer, 

suspend all payments to the Project Engineer hereunder if the Project Engineer 

shall be in breach of this Agreement or shall fail to perform any of its obligations 

under this Agreement, including the carrying out of the Services; provided that 

such notice of suspension (i) shall specify the nature of the breach or failure, 

and (ii) shall provide an opportunity to the Project Engineer to remedy such 

breach or failure within a period not exceeding 30 (thirty) days after receipt by 

the Project Engineer of such notice of suspension. 

2.9 Termination of Agreement 

2.9.1 By the NMCG 

The NMCG may, by not less than 30 (thirty) days’ written notice of termination 

to the Project Engineer, such notice to be given after the occurrence of any of 

the events specified in this Clause 2.9.1, terminate this Agreement if: 

(a)  the Project Engineer fails to remedy any breach hereof or any failure in 

the performance of its obligations hereunder, as specified in a notice of 

suspension pursuant to Clause 2.8 hereinabove, within 30 (thirty) days of 

receipt of such notice of suspension or within such further period as the 

NMCG may have subsequently granted in writing; 

(b)  the Project Engineer becomes insolvent or bankrupt or enters into any 

agreement with its creditors for relief of debt or take advantage of any law 

for the benefit of debtors or goes into liquidation or receivership whether 

compulsory or voluntary; 

(c)  the Project Engineer fails to comply with any final decision reached as a 

result of arbitration proceedings pursuant to Clause 9 hereof; 

(d)  the Project Engineer submits to the NMCG a statement which has a 

material effect on the rights, obligations or interests of the NMCG and 

which the Project Engineer knows to be false; 

(e)  any document, information, data or statement submitted by the Project 

Engineer in its Proposals, based on which the Project Engineer was 

considered eligible or successful, is found to be false, incorrect or 

misleading;  

(f)  as the result of Force Majeure, the Project Engineer is unable to perform 

a material portion of the Services for a period of not less than 60 (sixty) 

days; or 
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(g)  the NMCG, in its sole discretion and for any reason whatsoever, decides 

to terminate this Agreement.  

2.9.2  By the Project Engineer 

The Project Engineer may, by not less than 30 (thirty) days’ written notice to 

the NMCG, such notice to be given after the occurrence of any of the events 

specified in this Clause 2.9.2, terminate this Agreement if: 

(a) the NMCG fails to pay any money due to the Project Engineer pursuant 

to this Agreement and not subject to dispute pursuant to Clause 9 hereof 

within 45 (forty five) days after receiving written notice from the Project 

Engineer that such payment is overdue; 

(b) the NMCG is in material breach of its obligations pursuant to this 

Agreement and has not remedied the same within 45 (forty five) days (or 

such longer period as the Project Engineer may have subsequently 

granted in writing) following the receipt by the NMCG of the Project 

Engineer’s notice specifying such breach; 

(c) as the result of Force Majeure, the Project Engineer is unable to perform 

a material portion of the Services for a period of not less than 60 (sixty) 

days; or 

(d) the NMCG fails to comply with any final decision reached as a result of 

arbitration pursuant to Clause 9 hereof. 

2.9.3  Cessation of rights and obligations 

Upon termination of this Agreement pursuant to Clauses 2.3 or 2.9 hereof, or 

upon expiration of this Agreement pursuant to Clause 2.4 hereof, all rights and 

obligations of the Parties hereunder shall cease, except (i) such rights and 

obligations as may have accrued on the date of termination or expiration, or 

which expressly survive such Termination; (ii) the obligation of confidentiality 

set forth in Clause 3.3 hereof; (iii) the Project Engineer’s obligation to permit 

inspection, copying and auditing of such of its accounts and records set forth in 

Clause 3.6, as relate to the Project Engineer’s Services provided under this 

Agreement; and (iv) any right or remedy which a Party may have under this 

Agreement or the Applicable Law. 

2.9.4 Cessation of Services 

Upon termination of this Agreement by notice of either Party to the other 

pursuant to Clauses 2.9.1 or 2.9.2 hereof, the Project Engineer shall, 

immediately upon dispatch or receipt of such notice, take all necessary steps to 

bring the Services to a close in a prompt and orderly manner and shall make 

every reasonable effort to keep expenditures for this purpose to a minimum.  

2.9.5  Payment upon Termination 

Upon termination of this Agreement pursuant to Clauses 2.9.1 or 2.9.2 hereof, 

the NMCG shall make the following payments to the Project Engineer (after 
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offsetting against these payments any amount that may be due from the Project 

Engineer to the NMCG): 

(i) remuneration pursuant to Clause 6 hereof for Services satisfactorily 

performed prior to the date of termination; 

(ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures 

actually incurred prior to the date of termination; and 

(iii) except in the case of termination pursuant to sub-clauses (a) through (e) 

of Clause 2.9.1 hereof, reimbursement of any reasonable cost incidental 

to the prompt and orderly termination of the Agreement including the 

cost of the return travel of the Project Engineer’s personnel. 

 2.9.6   Disputes about Events of Termination 

If either Party disputes whether an event specified in Clause 2.9.1 or in Clause 

2.9.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt 

of notice of termination from the other Party, refer the matter to arbitration 

pursuant to Clause 9 hereof, and this Agreement shall not be terminated on 

account of such event except in accordance with the terms of any resulting 

arbitral award. 

3. OBLIGATIONS OF THE PROJECT ENGINEER 

3.1 General 

3.1.1 Standards of Performance 

The Project Engineer shall perform the Services and carry out its obligations 

hereunder with all due diligence, efficiency and economy, in accordance with 

generally accepted professional techniques and practices, and shall observe 

sound management practices, and employ appropriate advanced technology and 

safe and effective equipment, machinery, materials and methods. The Project 

Engineer shall always act, in respect of any matter relating to this Agreement or 

to the Services, as a faithful adviser to the NMCG, and shall at all times support 

and safeguard the NMCG's legitimate interests in any dealings with Sub-Project 

Engineers or Third Parties. 

3.1.2 Terms of Reference 

The scope of services to be performed by the Project Engineer is specified in 

the Terms of Reference (the “TOR”) at Annex-1 of this Agreement. The Project 

Engineer shall provide the Deliverables specified therein in conformity with the 

time schedule stated therein. 

3.1.3 Applicable Laws  

The Project Engineer shall perform the Services in accordance with the 

Applicable Laws and shall take all practicable steps to ensure that any Sub-

Project Engineer, as well as the Personnel and agents of the Project Engineer 

and any Sub-Project Engineer, comply with the Applicable Laws.  
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3.2 Conflict of Interest 

3.2.1 The Project Engineer shall not have a Conflict of Interest and any breach hereof 

shall constitute a breach of the Agreement.  

3.2.2 Project Engineer and Affiliates not to be otherwise interested in the Project  

The Project Engineer agrees that, during the term of this Agreement and after 

its termination, the Project Engineer or any Associate thereof and any entity 

affiliated with the Project Engineer, as well as any Sub-Project Engineer and 

any entity affiliated with such Sub-Project Engineer, shall be disqualified from 

providing goods, works, services, loans or equity for any project resulting from 

or closely related to the Services and any breach of this obligation shall amount 

to a Conflict of Interest; provided that the restriction herein shall not apply after 

a period of five years from the completion of this assignment or to consulting 

assignments granted by banks/ lenders at any time; provided further that this 

restriction shall not apply to consultancy/ advisory services provided to the 

NMCG in continuation of this Consultancy or to any subsequent consultancy/ 

advisory services provided to the NMCG in accordance with the rules of the 

NMCG. For the avoidance of doubt, an entity affiliated with the Project 

Engineer shall include a partner in the Project Engineer’s firm or a person who 

holds more than 5% (five per cent) of the subscribed and paid up share capital 

of the Project Engineer, as the case may be, and any Associate thereof.    

3.2.3    Prohibition of conflicting activities 

Neither the Project Engineer nor its Sub-Project Engineer nor the Personnel of 

either of them shall engage, either directly or indirectly, in any of the following 

activities: 

(a) during the term of this Agreement, any business or professional activities 

which would conflict with the activities assigned to them under this 

Agreement;  

(b) after the termination of this Agreement, such other activities as may be 

specified in the Agreement; or 

(c) at any time, such other activities as have been specified in the RFP as 

Conflict of Interest. 

3.2.4 Project Engineer not to benefit from commissions, discounts, etc. 

The remuneration of the Project Engineer pursuant to Clause 6 hereof shall 

constitute the Project Engineer’s sole remuneration in connection with this 

Agreement or the Services and the Project Engineer shall not accept for its own 

benefit any trade commission, discount or similar payment in connection with 

activities pursuant to this Agreement or to the Services or in the discharge of its 

obligations hereunder, and the Project Engineer shall use its best efforts to 

ensure that any Sub-Project Engineer, as well as the Personnel and agents of 

either of them, similarly shall not receive any such additional remuneration.         
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3.2.5 The Project Engineer and its Personnel shall observe the highest standards of 

ethics and shall not have engaged in and shall not hereafter engage in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice (collectively the “Prohibited Practices”). Notwithstanding 

anything to the contrary contained in this Agreement, the NMCG shall be 

entitled to terminate this Agreement forthwith by a communication in writing to 

the Project Engineer, without being liable in any manner whatsoever to the 

Project Engineer, if it determines that the Project Engineer has, directly or 

indirectly or through an agent, engaged in any Prohibited Practices in the 

Selection Process or before or after entering into of this Agreement. In such an 

event, the NMCG shall forfeit and appropriate the performance security, if any, 

as mutually agreed genuine pre-estimated compensation and damages payable 

to the NMCG towards, inter alia, the time, cost and effort of the NMCG, without 

prejudice to the NMCG’s any other rights or remedy hereunder or in law.  

3.2.6 Without prejudice to the rights of the NMCG under Clause 3.2.5 above and the 

other rights and remedies which the NMCG may have under this Agreement, if 

the Project Engineer is found by the NMCG to have directly or indirectly or 

through an agent, engaged or indulged in any Prohibited Practices, during the 

Selection Process or before or after the execution of this Agreement, the Project 

Engineer shall not be eligible to participate in any tender or RFP issued during 

a period of 2 (two) years from the date the Project Engineer is found by the 

NMCG to have directly or indirectly or through an agent, engaged or indulged 

in any Prohibited Practices. 

3.2.7 For the purposes of Clauses 3.2.5 and 3.2.6, the following terms shall have the 

meaning hereinafter respectively assigned to them: 

(a) “corrupt practice” means (i) the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to influence the 

actions of any person connected with the Selection Process (for removal 

of doubt, offering of employment or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the NMCG 

who is or has been associated in any manner, directly or indirectly with 

Selection Process or LOA or dealing with matters concerning the 

Agreement before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the NMCG, shall be deemed to 

constitute influencing the actions of a person connected with the 

Selection Process); or (ii) engaging in any manner whatsoever, whether 

during the Selection Process or after the issue of LOA or after the 

execution of the Agreement, as the case may be, any person in respect 

of any matter relating to the Project or the LOA or the Agreement, who 

at any time has been or is a legal, financial or technical adviser the 

NMCG in relation to any matter concerning the Project; 

(b) “fraudulent practice” means a misrepresentation or omission of facts 

or suppression of facts or disclosure of incomplete facts, in order to 

influence the Selection Process; 
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(c) “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any person or property to influence 

any person’s participation or action in the Selection Process or the 

exercise of its rights or performance of its obligations by the NMCG 

under this Agreement; 

(d) “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the NMCG with the 

objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Selection Process; or (ii) having a Conflict 

of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Bidders with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.              

3.3    Confidentiality 

The Project Engineer, its Sub-Project Engineers and the Personnel of either of 

them shall not, either during the term or within two years after the expiration or 

termination of this Agreement disclose any proprietary information, including 

information relating to reports, data, drawings, design software or other 

material, whether written or oral, in electronic or magnetic format, and the 

contents thereof; and any reports, digests or summaries created or derived from 

any of the foregoing that is provided by the NMCG to the Project Engineer, its 

Sub-Project Engineers and the Personnel; any information provided by or 

relating to the NMCG, its technology, technical processes, business affairs or 

finances or any information relating to the NMCG’s employees, officers or other 

professionals or suppliers, customers, or contractors of the NMCG; and any 

other information which the Project Engineer is under an obligation to keep 

confidential in relation to the Project, the Services or this Agreement 

("Confidential Information"), without the prior written consent of the NMCG. 

Notwithstanding the aforesaid, the Project Engineer, its Sub-Project Engineers 

and the Personnel of either of them may disclose Confidential Information to 

the extent that such Confidential Information: 

(i)  was in the public domain prior to its delivery to the Project Engineer, its 

Sub-Project Engineers and the Personnel of either of them or becomes a 

part of the public knowledge from a source other than the Project 

Engineer, its Sub-Project Engineers and the Personnel of either of them; 

(ii) was obtained from a third party with no known duty to maintain its 

confidentiality; 

(iii) is required to be disclosed by Applicable Laws or judicial or 

administrative or arbitral process or by any governmental 

instrumentalities, provided that for any such disclosure, the Project 

Engineer, its Sub-Project Engineers and the Personnel of either of them 

shall give the NMCG, prompt written notice, and use reasonable 
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efforts to ensure that such disclosure is accorded confidential 

treatment; and 

(iv) is provided to the professional advisers, agents, auditors or 

representatives of the Project Engineer or its Sub-Project Engineers or 

Personnel of either of them, as is reasonable under the circumstances; 

provided, however, that the Project Engineer or its Sub-Project 

Engineers or Personnel of either of them, as the case may be, shall 

require their professional advisers, agents, auditors or its representatives, 

to undertake in writing to keep such Confidential Information, 

confidential and shall use its best efforts to ensure compliance with such 

undertaking. 

3.4 Liability of the Project Engineer 

3.4.1   The Project Engineer’s liability under this Agreement shall be determined by 

the Applicable Laws and the provisions hereof. 

3.4.2 The Project Engineer shall, subject to the limitation specified in Clause 3.4.3, 

be liable to the NMCG for any direct loss or damage accrued or likely to accrue 

due to deficiency in Services rendered by it. 

3.4.3 The Parties hereto agree that in case of negligence or wilful misconduct on the 

part of the Project Engineer or on the part of any person or firm acting on behalf 

of the Project Engineer in carrying out the Services, the Project Engineer, with 

respect to damage caused to the NMCG’s property, shall not be liable to the 

NMCG: 

(i)  for any indirect or consequential loss or damage; and 

(ii) for any direct loss or damage that exceeds (a) the Agreement Value set forth 

in Clause 6.1.2 of this Agreement, or (b) the proceeds the Project Engineer may 

be entitled to receive from any insurance maintained by the Project Engineer to 

cover such a liability in accordance with this Clause, whichever of (a) or (b) is 

higher. 

3.4.4 This limitation of liability specified in Clause 3.4.3 shall not affect the Project 

Engineer’s liability, if any, for damage to Third Parties caused by the Project 

Engineer or any person or firm acting on behalf of the Project Engineer in 

carrying out the Services subject, however, to a limit equal to the Agreement 

Value.  

3.5 Accounting, inspection and auditing  

The Project Engineer shall:  

(a)   keep accurate and systematic accounts and records in respect of the 

Services provided under this Agreement, in accordance with 

internationally accepted accounting principles and in such form and 

detail as will clearly identify all relevant time charges and cost, and the 

basis thereof (including the basis of the Project Engineer’s costs and 

charges); and  
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(b)  permit the NMCG or its designated representative periodically, and up 

to one year from the expiration or termination of this Agreement, to 

inspect the same and make copies thereof as well as to have them audited 

by auditors appointed by the NMCG. 

3.6      Project Engineer’s actions requiring the NMCG's prior approval 

The Project Engineer shall obtain the NMCG's prior approval in writing before 

taking any of the following actions: 

(a) appointing such members of the Professional Personnel as are not listed 

in Annex–3. 

(b) entering into a subcontract for the performance of any part of the 

Services, it being understood (i) that the selection of the Sub-Project 

Engineer and the terms and conditions of the subcontract shall have been 

approved in writing by the NMCG prior to the execution of the 

subcontract, and (ii) that the Project Engineer shall remain fully liable 

for the performance of the Services by the Sub-Project Engineer and its 

Personnel pursuant to this Agreement; or 

(c) any other action that is specified in this Agreement. 

3.7      Reporting obligations 

The Project Engineer shall submit to the NMCG the reports and documents 

specified in the Agreement, in the form, in the numbers and within the time 

periods set forth therein. 

3.8   Documents prepared by the Project Engineer to be property of the NMCG/UP 

Jal Nigam 

3.8.1  All plans, drawings, specifications, designs, reports and other documents 

(collectively referred to as “Consultancy Documents”) prepared by the Project 

Engineer (or by the Sub-Project Engineers or any Third Party) in performing 

the Services shall become and remain the property of the UP Jal Nigam/NMCG, 

and all intellectual property rights in such Consultancy Documents shall vest 

with the NMCG. Any Consultancy Document, of which the ownership or the 

intellectual property rights do not vest with the UP Jal Nigam/NMCG under 

law, shall automatically stand assigned to the UP Jal Nigam/NMCG as and 

when such Consultancy Document is created and the Project Engineer agrees to 

execute all papers and to perform such other acts as the UP Jal Nigam/NMCG 

may deem necessary to secure its rights herein assigned by the Project Engineer.  

3.8.2 The Project Engineer shall, not later than termination or expiration of this 

Agreement, deliver all Consultancy Documents to the UP Jal Nigam/NMCG, 

together with a detailed inventory thereof. The Project Engineer may retain a 

copy of such Consultancy Documents. The Project Engineer, its Sub-Project 

Engineers or a Third Party shall not use these Consultancy Documents for 

purposes unrelated to this Agreement without the prior written approval of the 

NMCG/UP Jal Nigam.  
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3.8.3 The Project Engineer shall hold the NMCG/UP Jal Nigam harmless and 

indemnified for any losses, claims, damages, expenses (including all legal 

expenses), awards, penalties or injuries (collectively referred to as ‘Claims’) 

which may arise from or due to any unauthorised use of such Consultancy 

Documents, or due to any breach or failure on part of the Project Engineer or its 

Sub-Project Engineers or a Third Party to perform any of its duties or 

obligations in relation to securing the aforementioned rights of the NMCG/UP 

Jal Nigam. 

3.9 Providing access to Project Office and Personnel 

 The Project Engineer shall ensure that the NMCG/UP Jal Nigam, and officials 

of the NMCG/UP Jal Nigam are provided unrestricted access to the Project 

Office and to all Personnel during office hours. The UP Jal Nigam/NMCG’s 

official, who has been authorised by the NMCG in this behalf, shall have the 

right to inspect the Services in progress, interact with Personnel of the Project 

Engineer and verify the records relating to the Services for his satisfaction.  

3.10. Accuracy of Documents 

 The Project Engineer shall be responsible for accuracy of the data collected by 

it directly or procured from other agencies/authorities, the designs, drawings, 

estimates and all other details prepared by it as part of these services.  Subject 

to the provisions of Clause 3.4, it shall indemnify the UP Jal Nigam/NMCG 

against any inaccuracy in its work which might surface during implementation 

of the Project, if such inaccuracy is the result of any negligence or inadequate 

due diligence on part of the Project Engineer or arises out of its failure to 

conform to good industry practice. The Project Engineer shall also be 

responsible for promptly correcting, at its own cost and risk, the drawings 

including any re-survey / investigations. 

4.   PROJECT ENGINEER’S PERSONNEL AND SUB-PROJECT 

ENGINEERS 

4.1 General 

The Project Engineer shall employ and provide such qualified and experienced 

Personnel as may be required to carry out the Services. 

4.2 Deployment of Personnel 

4.2.1 The designations, names and the estimated periods of engagement in carrying 

out the Services by each of the Project Engineer’s Personnel are described in 

Annex-3 of this Agreement. The estimate of Personnel costs and man day rates 

are specified in Annex-3 of this Agreement. 

4.2.2 If additional work is required beyond the scope of the Services specified in the 

Terms of Reference, the estimated periods of engagement of Personnel, set forth 

in the Annexes of the Agreement may be increased by agreement in writing 

between the UP Jal Nigam/NMCG and the Project Engineer, provided that any 

such increase shall not, except as otherwise agreed, cause payments under this 

Agreement to exceed the Agreement Value set forth in Clause 6.1.2.  



 

80 

4.3 Approval of Personnel  

4.3.1 The Professional Personnel listed in Annex-3 of the Agreement are hereby 

approved by the UP Jal Nigam/NMCG. No other Professional Personnel shall 

be engaged without prior approval of the UP Jal Nigam/NMCG.  

4.3.2 If the Project Engineer hereafter proposes to engage any person as Professional 

Personnel, it shall submit to the UP Jal Nigam/NMCG its proposal along with a 

CV of such person in the form provided at Appendix–I (Form-12) of the RFP. 

The UP Jal Nigam/NMCG may approve or reject such proposal within 14 

(fourteen) days of receipt thereof. In case the proposal is rejected, the Project 

Engineer may propose an alternative person for the UP Jal Nigam/NMCG’s 

consideration. In the event the UP Jal Nigam/NMCG does not reject a proposal 

within 14 (fourteen) days of the date of receipt thereof under this Clause 4.3, it 

shall be deemed to have been approved by the UP Jal Nigam/NMCG. 

4.4  Substitution of Key Personnel 

The NMCG expects all the Key Personnel to be available during 

implementation of the Agreement. The NMCG will not consider substitution of 

Key Personnel except for reasons not attributable to the Project Engineer such 

as any incapacity, resignation or due to health. Such substitution shall ordinarily 

be subject to equally or better qualified and experienced personnel being 

provided to the satisfaction of the NMCG. For substitutions against reasons 

other than mentioned above, a sum of upto 5% (Five per cent) of the 

remuneration specified for the original Key Personnel may be deducted from 

the payments due to the Project Engineer. In the case of a further substitutions 

hereunder, such deduction shall be  10% (Ten per cent) of the remuneration 

specified for the original Key Personnel for each substitution.  However, NMCG 

reserves the right to waive off the deduction in fee on the basis of merits of the 

case. 

4.5       Working hours, overtime, leave, etc. 

The Personnel shall not be entitled to be paid for overtime nor to take paid sick 

leave or vacation leave except as specified in the Agreement, and the Project 

Engineer’s remuneration shall be deemed to cover these items. All leave to be 

allowed to the Personnel is excluded from the man days of service set forth in 

Annex-3. Any taking of leave by any Personnel for a period exceeding 7 (seven) 

days shall be subject to the prior approval of the UP Jal Nigam/NMCG, and the 

Project Engineer shall ensure that any absence on leave will not delay the 

progress and quality of the Services. 

4.6       Resident Team Leader and Project Manager  

 The person designated as the Team Leader of the Project Engineer’s Personnel 

shall be responsible for the coordinated, timely and efficient functioning of the 

Personnel. In addition, the Project Engineer shall designate a suitable person as 

Project Manager (the “Project Manager”) who shall be responsible for day to 

day performance of the Services.  
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4.7 Sub-Project Engineers 

 Sub-Project Engineers listed in Annex-2 of this Agreement are hereby approved 

by the NMCG. The Project Engineer may, with prior written approval of the 

NMCG, engage additional Sub-Project Engineers or substitute an existing Sub-

Project Engineer. The hiring of Personnel by the Sub-Project Engineers shall be 

subject to the same conditions as applicable to Personnel of the Project Engineer 

under this Clause 4.  

5. OBLIGATIONS OF THE NMCG 

5.1 Assistance in clearances etc.  

Unless otherwise specified in the Agreement, the UP Jal Nigam/NMCG shall 

make best efforts to ensure that the Government shall: 

(a) provide the Project Engineer, its Sub-Project Engineers and Personnel 

with necessary support and such other documents as may be necessary 

to enable the Project Engineer, its Sub-Project Engineers or Personnel to 

perform the Services; and 

(b)       issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and 

effective implementation of the Services. 

5.2 Access to land and property 

The UP Jal Nigam  warrants that the Project Engineer shall have, free of charge, 

unimpeded access to the site of the project in respect of which access is required 

for the performance of Services; provided that if such access shall not be made 

available to the Project Engineer as and when so required, the Parties shall agree 

on (i) the time extension, as may be appropriate, for the performance of Services, 

and (ii) the additional payments, if any, to be made to the Project Engineer as a 

result thereof pursuant to Clause 6.1.3. 

5.3  Change in Applicable Law 

If, after the date of this Agreement, there is any change in the Applicable Laws 

with respect to taxes and duties which increases or decreases the cost or 

reimbursable expenses incurred by the Project Engineer in performing the 

Services, by an amount exceeding 2% (two per cent) of the Agreement Value 

specified in Clause 6.1.2, then the remuneration and reimbursable expenses 

otherwise payable to the Project Engineer under this Agreement shall be 

increased or decreased accordingly by agreement between the Parties hereto, 

and corresponding adjustments shall be made to the aforesaid Agreement Value. 

5.4 Payment 
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In consideration of the Services performed by the Project Engineer under this 

Agreement, the NMCG shall make to the Project Engineer such payments and 

in such manner as is provided in Clause 6 of this Agreement. 

6. PAYMENT TO THE PROJECT ENGINEER 

6.1 Cost estimates and Agreement Value  

6.1.1 An abstract of the cost of the Services payable to the Project Engineer is set 

forth in Annex-3 of the Agreement. 

6.1.2 Except as may be otherwise agreed under Clause 2.6 and subject to Clause 6.1.3, 

the payments under this Agreement shall not exceed the agreement value 

specified herein (the “Agreement Value”).  

6.1.3 Notwithstanding anything to the contrary contained in Clause 6.1.2, if pursuant 

to the provisions of Clauses 2.6 and 2.7, the Parties agree that additional 

payments shall be made to the Project Engineer in order to cover any additional 

expenditures not envisaged in the cost estimates referred to in Clause 6.1.1 

above, the Agreement Value set forth in Clause 6.1.2 above shall be increased 

by the amount or amounts, as the case may be, of any such additional payments. 

6.2 Currency of payment 

All payments shall be made in Indian Rupees. The Project Engineer shall be free 

to convert Rupees into any foreign currency as per Applicable Laws. 

6.3      Mode of billing and payment 

Billing and payments in respect of the Services shall be made as follows:- 

(a) A Mobilisation Advance for an amount upto 10% (ten per cent) of the 

Agreement Value shall be paid to the Project Engineer on request and 

against a Bank Guarantee from a Scheduled Bank in India in an amount 

equal to such advance, such Bank Guarantee to remain effective until the 

advance payment has been fully set off as provided herein. The advance 

outstanding shall attract simple interest at the rate of SBI MCLR (yearly) 

per annum at the time of recovery and shall be adjusted in eight equal 

instalments from the first eight monthly/milestone payments due and 

payable to the Project Engineer during construction period and the 

accrued interest shall be recovered from the ninth installment due and 

payable thereafter. The Project Engineer may choose to replace the bank 

guarantee with reduced amount equivalent to balance outstanding and 

interest thereof subject to the condition that 50% of the mobilization 

advance has already been recovered. 

(b) The Project Engineer shall be paid for its services as per the Payment 

Schedule at Annex-4 of this Agreement, subject to the Project Engineer 

fulfilling the following conditions: 
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 (i)  No payment shall be due for the next stage till the Project 

Engineer completes, to the satisfaction of the NMCG, the work 

pertaining to the preceding stage.  

(ii)  The NMCG shall pay to the Project Engineer, only the 

undisputed amount. 

(c) The NMCG shall cause the payment due to the Project Engineer to be 

made within 30 (thirty) days after the receipt by the NMCG of duly 

completed bills with necessary particulars (the “Due Date”). Interest at 

the rate of 8% (eight per cent) per annum shall become payable as from 

the Due Date on any amount due by, but not paid on or before, such Due 

Date. 

(d) The final payment under this Clause shall be made only after the final 

report and a final statement, identified as such, shall have been submitted 

by the Project Engineer and approved as satisfactory by the NMCG. The 

Services shall be deemed completed and finally accepted by the NMCG 

and the final deliverable shall be deemed approved by the NMCG as 

satisfactory upon expiry of 90 (ninety) days after receipt of the final 

deliverable by the NMCG unless the NMCG, within such 90 (ninety) 

day period, gives written notice to the Project Engineer specifying in 

detail, the deficiencies in the Services. The Project Engineer shall 

thereupon promptly make any necessary corrections and/or additions, 

and upon completion of such corrections or additions, the foregoing 

process shall be repeated. The NMCG shall make the final payment upon 

acceptance or deemed acceptance of the final deliverable by the NMCG. 

(e) Any amount which the NMCG has paid or caused to be paid in excess 

of the amounts actually payable in accordance with the provisions of this 

Agreement shall be reimbursed by the Project Engineer to the NMCG 

within 30 (thirty) days after receipt by the Project Engineer of notice 

thereof. Any such claim by the NMCG for reimbursement must be made 

within 1 (one) year after receipt by the NMCG of a final report in 

accordance with Clause 6.3 (d). Any delay by the Project Engineer in 

reimbursement by the due date shall attract simple interest @ 10% (ten 

per cent) per annum. 

(f) All payments under this Agreement shall be made to the account of the 

Project Engineer as may be notified to the NMCG by the Project 

Engineer. 

7. LIQUIDATED DAMAGES AND PENALTIES 

7.1  Performance Security   

7.1.1   For the purposes of this Agreement, performance security shall be deemed to be 

an amount equal to 3% (three per cent) of the Agreement Value (the 

“Performance Security”); provided, however, that the Project Engineer shall  

be required to provide a Performance Security in the form of a bank guarantee 

substantially in the form specified at Annex-5 of this Agreement.  
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7.1.2 For the avoidance of doubt, the parties hereto expressly agree that in addition to 

appropriation of the amounts withheld hereunder, in the event of any default 

requiring the appropriation of further amounts comprising the Performance 

Security, the NMCG may make deductions from any subsequent payments due 

and payable to the Project Engineer hereunder, as if it is appropriating the 

Performance Security in accordance with the provisions of this Agreement. 

7.2 Liquidated Damages 

7.2.1 Liquidated Damages for error/variation 

In case any error or variation is detected in the reports submitted by the Project 

Engineer and such error or variation is the result of negligence or lack of due 

diligence on the part of the Project Engineer, the consequential damages thereof 

shall be quantified by the NMCG in a reasonable manner and recovered from 

the Project Engineer by way of deemed liquidated damages, subject to a 

maximum of 20% (twenty per cent) of the Agreement Value.. 

7.2.2 Liquidated Damages for delay 

In case of delay in completion of Services, liquidated damages not exceeding an 

amount equal to 0.1% (zero point one per cent) of the Agreement Value per day, 

subject to a maximum of 10% (ten per cent) of the Agreement Value will be 

imposed and shall be recovered by appropriation from the Performance Security 

or otherwise. However, in case of delay due to reasons beyond the control of the 

Project Engineer, suitable extension of time shall be granted. 

 

7.2.3 Encashment and appropriation of Performance Security 

The NMCG shall have the right to invoke and appropriate the proceeds of the 

Performance Security, in whole or in part, without notice to the Project Engineer 

in the event of breach of this Agreement or for recovery of liquidated damages 

specified in this Clause 7.2. 

7.3 Penalty for deficiency in Services 

In addition to the liquidated damages not amounting to penalty, as specified in 

Clause 7.2, warning may be issued to the Project Engineer for minor deficiencies 

on its part. In the case of significant deficiencies in Services causing adverse 

effect on the Project or on the reputation of the NMCG, other penal action 

including debarring for a specified period may also be initiated as per policy of 

the NMCG.  

8. FAIRNESS AND GOOD FAITH 

8.1 Good Faith 

The Parties undertake to act in good faith with respect to each other’s rights 

under this Agreement and to adopt all reasonable measures to ensure the 

realisation of the objectives of this Agreement. 
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8.2 Operation of the Agreement 

The Parties recognise that it is impractical in this Agreement to provide for every 

contingency which may arise during the life of the Agreement, and the Parties 

hereby agree that it is their intention that this Agreement shall operate fairly as 

between them, and without detriment to the interest of either of them, and that, 

if during the term of this Agreement either Party believes that this Agreement is 

operating unfairly, the Parties will use their best efforts to agree on such action 

as may be necessary to remove the cause or causes of such unfairness, but failure 

to agree on any action pursuant to this Clause shall not give rise to a dispute 

subject to arbitration in accordance with Clause 9 hereof.                                                                                                                                           

9. SETTLEMENT OF DISPUTES 

9.1 Amicable settlement 

The Parties shall use their best efforts to settle amicably all disputes arising out 

of or in connection with this Agreement or the interpretation thereof. 

9.2 Dispute resolution 

9.2.1 Any dispute, difference or controversy of whatever nature howsoever arising 

under or out of or in relation to this Agreement (including its interpretation) 

between the Parties, and so notified in writing by either Party to the other Party 

(the “Dispute”) shall, in the first instance, be attempted to be resolved amicably 

in accordance with the conciliation procedure set forth in Clause 9.3. 

9.2.2 The Parties agree to use their best efforts for resolving all Disputes arising under 

or in respect of this Agreement promptly, equitably and in good faith, and 

further agree to provide each other with reasonable access during normal 

business hours to all non-privileged records, information and data pertaining to 

any Dispute. 

9.3 Conciliation 

In the event of any Dispute between the Parties, either Party may call upon the 

Director General, NMCG or the officer nominated by him, and the Chairman of 

the Board of Directors of the Project Engineer or a substitute thereof for 

amicable settlement, and upon such reference, the said persons shall meet no 

later than 10 (ten) days from the date of reference to discuss and attempt to 

amicably resolve the Dispute. If such meeting does not take place within the 10 

(ten) day period or the Dispute is not amicably settled within 15 (fifteen) days 

of the meeting or the Dispute is not resolved as evidenced by the signing of 

written terms of settlement within 30 (thirty) days of the notice in writing 

referred to in Clause 9.2.1 or such longer period as may be mutually agreed by 

the Parties, either Party may refer the Dispute to arbitration in accordance with 

the provisions of Clause 9.4. 

9.4 Arbitration 

9.4.1   Any Dispute which is not resolved amicably by conciliation, as provided in 

Clause 9.3, shall be finally decided by reference to arbitration by an Arbitral 
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Tribunal appointed in accordance with Clause 9.4.2. Such arbitration shall be 

held in accordance with the Rules of Arbitration of the International Centre for 

Alternative Dispute Resolution, New Delhi (the “Rules”), or such other rules as 

may be mutually agreed by the Parties, and shall be subject to the provisions of 

the Arbitration and Conciliation Act,1996. The place of such arbitration shall be 

the capital of the State where the NMCG has its headquarters and the language 

of arbitration proceedings shall be English. 

9.4.2 There shall be [a sole arbitrator whose appointment] / [an Arbitral Tribunal of 

three arbitrators, of whom each Party shall select one, and the third arbitrator 

shall be appointed by the two arbitrators so selected, and in the event of 

disagreement between the two arbitrators, the appointment]2 shall be made in 

accordance with the Rules. 

9.4.3 The arbitrators shall make a reasoned award (the “Award”). Any Award made 

in any arbitration held pursuant to this Clause 9 shall be final and binding on the 

Parties as from the date it is made, and the Project Engineer and the NMCG 

agree and undertake to carry out such Award without delay. 

9.4.4 The Project Engineer and the NMCG agree that an Award may be enforced 

against the Project Engineer and/or the NMCG, as the case may be, and their 

respective assets wherever situated. 

9.4.5 This Agreement and the rights and obligations of the Parties shall remain in full 

force and effect, pending the Award in any arbitration proceedings hereunder. 

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be 

signed in their respective names as of the day and year first above written. 

 

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED 

For and on behalf of  For and on behalf of 

Project Engineer:  NMCG  

 (Signature)  (Signature) 

 (Name)  (Name) 

 (Designation)  (Designation) 

 (Address)  (Address) 

     

 SIGNED, SEALED AND DELIVERED  

 For and on behalf 

of 

UP Jal Nigam  

    

  (Signature)  

  (Name)  

                                                
2 Where the Agreement Value specified in Clause 6.1.2 of this Agreement is expected to be less than Rs. 

2 crore, the provision for a sole arbitrator shall be retained and where the Agreement Value is likely to 

be more than Rs. 2 crore, the provision for a Board shall be retained. Depending upon the Agreement 
Value, one of the two square parentheses shall be deleted from Clause 9.4.2 prior to issuance of the RFP. 
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  (Designation)  

  (Address) 

 

 

    

In the presence of:    

1.  2.  
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Annex-1 

 

Terms of Reference  

(Refer Clause 3.1.2) 

 

(Reproduce Schedule-1 of RFP) 
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Annex-2 

 

Approved Sub-Project Engineer(s) 

(Refer Clause 4.7) 

 

(Reproduce as per Form-13 of Appendix-I) 
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Annex-3 

 

Cost of Services 

(Refer Clause 4.2 & 6.1) 

 

(Reproduce BoQ as per Form-1 of Appendix-II) 
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Annex-4 

 

Payment Schedule3 

(Refer Clause 6.3) 

To be reproduced from TOR. 

 

 

 

 
 

Notes:  

1.  The above payments shall be made to the Project Engineer provided that the 

payments to be made at any time shall not exceed the amount certified by the 

Project Engineer in its Statement of Expenses. 

2.  All Reports shall first be submitted as draft reports for comments of the NMCG. 

The NMCG shall provide its comments no later than 2 (two) weeks from the date 

of receiving a draft report and in case no comments are provided within such 2 

(two) weeks, the Project Engineer shall finalise its report..  

3.   Mobilisation Advance upto 10% (ten per cent) of the total Agreement Value shall 

be paid on request against Bank Guarantee of a Scheduled Bank. This shall 

attract  simple interest at the rate of SBI MCLR (yearly) per annum at the time of 

recovery and shall be adjusted against the in eight equal instalments from the 

first 8 (eight) monthly/milestone payments due and payable to the Project 

Engineer during construction period and the accrued interest shall be recovered 

from the ninth instalment due and payable thereafter.  

                                                
3 The Payment Schedule is indicative and may be suitably modified to meet project-specific 
requirements, which should be in conformity with the Schedule provided in the TOR at Schedule-1. 
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Annex- 5 

 

Bank Guarantee for Performance Security  

(Refer Clause 7.1.2) 

 

To 

 

--------------------- 

------------------ 

.................... 

.................... 

.................... 

In consideration of “National Mission for Clean Ganga”,(hereinafter referred 

to as “NMCG“) which expression shall, unless repugnant to the context or meaning 

thereof, include its successors, administrators and assigns) awarding to 

……………….., having its office at ………………..  (hereinafter referred as the 

“Project Engineer” which expression shall, unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns), vide the 

NMCG’s Letter of Award no. ………………. dated ……………….. valued at Rs. 

……………….. (Rupees ………………..), (hereinafter referred to as the “Award”) 

the assignment for consultancy services in respect of the …………………. Project, and 

the Project Engineer having agreed to furnish a Bank Guarantee amounting to Rs. 

……………….. (Rupees ………………..) to the NMCG for performance of the said 

Agreement.  

 We, ……………….. (hereinafter referred to as the “Bank”) at the request of 

the Project Engineer do hereby undertake to pay to the NMCG an amount not exceeding 

Rs. ………………… (Rupees …………………. ) against any loss or damage caused 

to or suffered or would be caused to or suffered by the NMCG by reason of any breach 

by the said Project Engineer of any of the terms or conditions contained in the said 

Agreement. 

2. We, ……………….. (indicate the name of the Bank) do hereby undertake to 

pay the amounts due and payable under this Guarantee without any demur, merely on 

a demand from the NMCG stating that the amount/claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the NMCG by reason of breach 

by the said Project Engineer of any of the terms or conditions contained in the said 

Agreement or by reason of the Project Engineer’s failure to perform the said 

Agreement.  Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee. However, our liability under 

this Guarantee shall be restricted to an amount not exceeding Rs. ……………….. 

(Rupees …………………..). 

3. We, ……………….. (indicate the name of the Bank) do hereby undertake to 

pay to the NMCG any money so demanded notwithstanding any dispute or disputes 

raised by the Project Engineer in any suit or proceeding pending before any court or 

tribunal relating thereto, our liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability 

for payment thereunder and the Project Engineer shall have no claim against us for 

making such payment. 
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4. We, ……………….. (indicate the name of Bank) further agree that the 

Guarantee herein contained shall remain in full force and effect during the period that 

would be required for the performance of the said Agreement and that it shall continue 

to be enforceable till all the dues of the NMCG under or by virtue of the said Agreement 

have been fully paid and its claims satisfied or discharged or till the NMCG certifies 

that the terms and conditions of the said Agreement have been fully and properly carried 

out by the said Project Engineer and accordingly discharges this Guarantee. Unless a 

demand or claim under this Guarantee is made on us in writing on or before a period of 

one year from the date of this Guarantee, we shall be discharged from all liability under 

this Guarantee thereafter. 

5. We, ………………… (indicate the name of Bank) further agree with the 

NMCG that the NMCG shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend time of performance by the said Project 

Engineer from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the NMCG against the said Project Engineer and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not 

be relieved from our liability by reason of any such variation, or extension being granted 

to the said Project Engineer or for any forbearance, act or omission on the part of the 

NMCG or any indulgence by the NMCG to the said Project Engineer or any such matter 

or thing whatsoever which under the law relating to sureties would, but for this 

provision, have the effect of so relieving us. 

6. This Guarantee will not be discharged due to the change in the constitution of 

the Bank or the Project Engineer(s). 

7. We, ……………….. (indicate the name of Bank) lastly undertake not to revoke 

this Guarantee during its currency except with the previous consent of the NMCG in 

writing. 

8. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be 

restricted to Rs. .......... crore (Rupees ........................................... crore) only. The Bank 

shall be liable to pay the said amount or any part thereof only if the NMCG serves a 

written claim on the Bank in accordance with Paragraph 2 hereof, on or before [..........]. 

 

     For .............................................................. 

 

Name of Bank: 

 

Seal of the Bank: 

 

Dated, the ...........................day of ................., 20...... 

 

 

(Signature, name and designation of the authorised signatory) 

    

NOTES: 

(i) The Bank Guarantee should contain the name, designation and code number of 

the officer(s) signing the Guarantee. 
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(ii) The address, telephone no. and other details of the Head Office of the Bank as 

well as of issuing Branch should be mentioned on the covering letter of issuing 

Branch. 
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SCHEDULE-3 

(See Clause 2.3.3) 

 

Guidance Note on Conflict of Interest 

 

1. This Note further explains and illustrates the provisions of Clause 2.3 of the 

RFP and shall be read together therewith in dealing with specific cases. 

2. Project Engineers should be deemed to be in a conflict of interest situation if 

it can be reasonably concluded that their position in a business or their 

personal interest could improperly influence their judgment in the exercise 

of their duties. The process for selection of Project Engineers should avoid 

both actual and perceived conflict of interest.  

3.  Conflict of interest may arise between the NMCG and a Project Engineer or 

between Project Engineers and present or future concessionaries/ 

contractors. Some of the situations that would involve conflict of interest are 

identified below: 

(a) NMCG and Project Engineers: 

(i)  Potential Project Engineer should not be privy to information 

from the NMCG which is not available to others;  

(ii)  potential Project Engineer should not have defined the project 

when earlier working for the NMCG;  

(iii) potential Project Engineer should not have recently worked 

for the NMCG overseeing the project. 

(b) Project Engineers and concessionaires/contractors: 

(i) No Project Engineer should have an ownership interest or a 

continuing business interest or an on-going relationship with 

a potential concessionaire/ contractor save and except 

relationships restricted to project-specific and short-term 

assignments; or 

(ii) no Project Engineer should be involved in owning or 

operating entities resulting from the project; or 

(iii) no Project Engineer should bid for works arising from the 

project. 

The participation of companies that may be involved as investors or 

consumers and officials of the NMCG who have current or recent 

connections to the companies involved, therefore, needs to be avoided. 

4.  The normal way to identify conflicts of interest is through self-declaration 

by Project Engineers. Where a conflict exists, which has not been declared, 

competing companies are likely to bring this to the notice of the NMCG. All 
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conflicts must be declared as and when the Project Engineers become aware 

of them. 

5.  Another approach towards avoiding a conflict of interest is through the use 

of “Chinese walls” to avoid the flow of commercially sensitive information 

from one part of the Project Engineer’s company to another. This could help 

overcome the problem of availability of limited numbers of experts for the 

project. However, in reality effective operation of “Chinese walls” may be a 

difficult proposition. As a general rule, larger companies will be more 

capable of adopting Chinese walls approach than smaller companies. 

Although, “Chinese walls” have been relatively common for many years, 

they are an increasingly discredited means of avoiding conflicts of interest 

and should be considered with caution. As a rule, “Chinese walls” should be 

considered as unacceptable and may be accepted only in exceptional cases 

upon full disclosure by a Project Engineer coupled with provision of 

safeguards to the satisfaction of the NMCG. 

6.  Another way to avoid conflicts of interest is through the appropriate 

grouping of tasks. For example, conflicts may arise if Project Engineers 

drawing up the terms of reference or the proposed documentation are also 

eligible for the consequent assignment or project. 

7.  Another form of conflict of interest called “scope–creep” arises when Project 

Engineers advocate either an unnecessary broadening of the terms of 

reference or make recommendations which are not in the best interests of the 

NMCG but which will generate further work for the Project Engineers. Some 

forms of contractual arrangements are more likely to lead to scope-creep. For 

example, lump-sum contracts provide fewer incentives for this, while time 

and material contracts provide built in incentives for Project Engineers to 

extend the length of their assignment. 

8.  Every project contains potential conflicts of interest. Project Engineers 

should not only avoid any conflict of interest, they should report any present/ 

potential conflict of interest to the NMCG at the earliest. Officials of the 

NMCG involved in development of a project shall be responsible for 

identifying and resolving any conflicts of interest. It should be ensured that 

safeguards are in place to preserve fair and open competition and measures 

should be taken to eliminate any conflict of interest arising at any stage in 

the process. 
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APPENDIX-I 

(See Clause 2.1.3) 

TECHNICAL PROPOSAL 

Form-1 

Letter of Proposal 

(On Bidder’s letter head) 

(Date and Reference) 

To,  

........................ 

...................... 

..................... 

Sub: Appointment of Project Engineer for ……………….. Project 

Dear Sir, 

With reference to your RFP Document dated ………….., I/we, having examined all 

relevant documents and understood their contents, hereby submit our Proposal for 

selection as Project Engineer for the …………………… Project. The proposal is 

unconditional and unqualified. 

1. All information provided in the Proposal and in the Appendices is true and 

correct and all documents accompanying such Proposal are true copies of their 

respective originals.  

2. This statement is made for the express purpose of appointment as the Project 

Engineer for the aforesaid Project.  

3. I/We shall make available to the NMCG any additional information it may deem 

necessary or require for supplementing or authenticating the Proposal.  

4. I/We acknowledge the right of the NMCG to reject our Proposal without 

assigning any reason or otherwise and hereby waive our right to challenge the 

same on any account whatsoever. 

5. I/We certify that in the last three years, we or any of our Associates have neither 

failed to perform on any contract, as evidenced by imposition of a penalty by an 

arbitral or judicial authority or a judicial pronouncement or arbitration award 

against the Bidder, nor been expelled from any project or contract by any public 

authority  nor have had any contract terminated by any public authority for 

breach on our part. 

6. I/We declare that: 

(a) I/We have examined and have no reservations to the RFP Documents, 

including any Addendum issued by the NMCG; 
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(b) I/We do not have any Conflict of Interest in accordance with Clause 2.3 

of the RFP Document;   

(c) I/We have not directly or indirectly or through an agent engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as defined in Clause 4.3 of 

the RFP document, in respect of any tender or request for proposal 

issued by or any agreement entered into with the NMCG or any other 

public sector enterprise or any government, Central or State; and  

(d) I/We hereby certify that we have taken steps to ensure that in 

conformity with the provisions of Section 4 of the RFP, no person 

acting for us or on our behalf will engage in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice. 

7. I/We understand that you may cancel the Selection Process at any time and  that 

you are neither bound to accept any Proposal that you may receive nor to select 

the Project Engineer, without incurring any liability to the Bidders in accordance 

with Clause 2.8 of the RFP document. 

8. I/We declare that we/any member of the consortium, are/is not a Member of 

a/any other Consortium applying for Selection as a Project Engineer.  

9. I/We certify that in regard to matters other than security and integrity of the 

country, we or any of our Associates have not been convicted by a Court of Law 

or indicted or adverse orders passed by a regulatory authority which would cast 

a doubt on our ability to undertake the Consultancy for the Project or which 

relates to a grave offence that outrages the moral sense of the community. 

10. I/We further certify that in regard to matters relating to security and integrity of 

the country, we have not been charge-sheeted by any agency of the Government 

or convicted by a Court of Law for any offence committed by us or by any of 

our Associates.   

11. I/We further certify that no investigation by a regulatory authority is pending 

either against us or against our Associates or against our CEO or any of our 

Directors/Managers/employees. 

12. I/We hereby irrevocably waive any right or remedy which we may have at any 

stage at law or howsoever otherwise arising to challenge or question any decision 

taken by the NMCG in connection with the selection of Project Engineer or in 

connection with the Selection Process itself in respect of the above mentioned 

Project.  

13. The Bid Securing Declaration Form, in accordance with the RFP document. 

14. I/We agree and understand that the proposal is subject to the provisions of the 

RFP document. In no case, shall I/we have any claim or right of whatsoever 

nature if the Consultancy for the Project is not awarded to me/us or our proposal 

is not opened or rejected. 
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15. I/We agree to keep this offer valid for 180 (one hundred eighty) days from the 

Proposal Due Date specified in the RFP. 

16. A Power of Attorney in favour of the authorised signatory to sign and submit 

this Proposal and documents is attached herewith in Form-4. 

17. In the event of my/our firm/ consortium being selected as the Project Engineer, 

I/we agree to enter into an Agreement in accordance with the form at Schedule–

2 of the RFP. We agree not to seek any changes in the aforesaid form and agree 

to abide by the same. 

18. I/We have studied RFP and all other documents carefully and also surveyed the 

Project site. We understand that except to the extent as expressly set forth in the 

Agreement, we shall have no claim, right or title arising out of any documents 

or information provided to us by the NMCG or in respect of any matter arising 

out of or concerning or relating to the Selection Process including the award of 

Consultancy.  

19. The Financial Proposal is being submitted in a separate cover. This Technical 

Proposal read with the Financial Proposal shall constitute the Proposal which 

shall be binding on us.  

20. I/We agree and undertake to abide by all the terms and conditions of the RFP 

Document. In witness thereof, I/we submit this Proposal under and in accordance 

with the terms of the RFP Document. 

 

  

Yours faithfully, 

 

(Signature, name and designation of the authorised signatory) 

 (Name and seal of the Bidder / Lead Member) 
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APPENDIX-I 

 

Form-2 

Particulars of the Bidder  

1.1 Title of Consultancy:                                                                                 

 

1.2 Title of Project: 

……………….. Project  

1.3 State the following: 

Name of Company or Firm:  

Legal status (e.g. incorporated private company, unincorporated 

business, partnership etc.): 

Country of incorporation: 

Registered address: 

 

Year of Incorporation:  

Year of commencement of business:  

Principal place of business:  

Brief description of the Company including details of its main lines of 

business  

Name, designation, address and phone numbers of authorised signatory 

of the Bidder: 

Name: 

Designation: 

Company: 

Address: 

Phone No.: 

E-mail address: 

1.4 For the Bidder, , state the following information: 

(i)  In case of non Indian Firm, does the Firm have business presence in 

India?   

Yes/No                                                                                                                    

If so, provide the office address(es) in India.  

 

(ii) Has the Bidder been penalized by any organization for poor quality 

of work or breach of contract in the last five years? 
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                           Yes/No 

(iii) Has the Bidder ever failed to complete any work awarded to it by any 

public authority/ entity in last five years? 

Yes/No             

(iv) Has the Bidder been blacklisted by any Government 

department/Public Sector Undertaking in the last five years? 

Yes/No  

(v)  Has the Bidder, , suffered bankruptcy/insolvency in the last five 

years? 

Yes/No 

Note: If answer to any of the questions at (ii) to (v) is yes, the Bidder 

is not eligible for this consultancy assignment. 

1.5 

 

Does the Bidder’s firm/company combine functions as a Project Engineer 

or adviser along with the functions as a contractor and/or a manufacturer? 

Yes/No  

If yes, does the Bidder agree to limit the Bidder’s role only to that of a 

Project Engineer/ adviser to the NMCG and to disqualify themselves, 

their Associates/ affiliates, subsidiaries and/or parent organization 

subsequently from work on this Project in any other capacity?  

Yes/No 

1.6 Does the Bidder intend to borrow or hire temporarily, personnel from 

contractors, manufacturers or suppliers for performance of the Consulting 

Services?  

Yes/No 

If yes, does the Bidder agree that it will only be acceptable as Project 

Engineer, if those contractors, manufacturers and suppliers disqualify 

themselves from subsequent execution of work on this Project (including 

tendering relating to any goods or services for any other part of the 

Project) other than that of the Project Engineer? 

Yes/No                                                                                                                                                                           

If yes, have any undertakings been obtained (and annexed) from such 

contractors, manufacturers, etc. that they agree to disqualify themselves 

from subsequent execution of work on this Project and they agree to limit 

their role to that of Project Engineer/ adviser for the NMCG only? 

                                                                                         Yes/No 

 

(Signature, name and designation of the authorised signatory) 

For and on behalf of ……………….. 
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APPENDIX-I 

 

Form-3 

Statement of Legal Capacity 

(To be forwarded on the letter head of the Bidder) 

 

Ref. Date: 

To,                                               

..................... 

.................... 

.................... 

Dear Sir, 

Sub: RFP for Project Engineer:  .................................. Project 

I/We hereby confirm that we, the Bidder (along with other members in case of 

consortium, the constitution of which has been described in the Proposal$), satisfy 

the terms and conditions laid down in the RFP document. 

I/We have agreed that ……………….. (insert Bidder’s name) will act as the Lead 

Member of our consortium.  

I/We have agreed that ……………….. (insert individual’s name) will act as our 

Authorised Representative/ will act as the Authorised Representative of the 

consortium on our behalf and has been duly authorized to submit our Proposal. 

Further, the authorised signatory is vested with requisite powers to furnish such 

proposal and all other documents, information or communication and authenticate 

the same. 

Yours faithfully, 

 

 

(Signature, name and designation of the authorised signatory) 

For and on behalf of .............................................. 

 

 

                                                
$ Please strike out whichever is not applicable 



Appendices 

 

105 
 

APPENDIX-I 

 

Form-4 

Power of Attorney  

Know all men by these presents, we, ......................................... (name of Firm and 

address of the registered office) do hereby constitute, nominate, appoint and 

authorise Mr / Ms........................................ son/daughter/wife and presently residing 

at ........................................, who is presently employed with us and holding the 

position of .................... as our true and lawful attorney (hereinafter referred to as 

the “Authorised Representative”) to do in our name and on our behalf, all such 

acts, deeds and things as are necessary or required in connection with or incidental 

to submission of our Proposal for and selection as the Project Engineer for the 

........................................ Project, proposed to be developed by the 

.......................................... (the “NMCG”) including but not limited to signing and 

submission of all Proposals, proposals and other documents and writings, 

participating in pre-bid and other conferences and providing information/ responses 

to the NMCG, representing us in all matters before the NMCG, signing and 

execution of all contracts and undertakings consequent to acceptance of our proposal 

and generally dealing with the NMCG in all matters in connection with or relating 

to or arising out of our Proposal for the said Project and/or upon award thereof to us 

till the entering into of the Agreement with the NMCG. 

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully 

done or caused to be done by our said Authorised Representative pursuant to and in 

exercise of the powers conferred by this Power of Attorney and that all acts, deeds 

and things done by our said Authorised Representative in exercise of the powers 

hereby conferred shall and shall always be deemed to have been done by us. 

IN WITNESS WHEREOF WE, ................................ THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS 

...................................... DAY OF ...................., 20....... 

 

For ............................................ 

 

(Signature, name, designation and address) 

  

Witnesses: 

1. 

2. 

Notarised 

 

Accepted 

........................................ 

 (Signature, name, designation and address of the Attorney) 

Notes:   

 The mode of execution of the Power of Attorney should be in accordance with 

the procedure, if any, laid down by the applicable law and the charter 

documents of the executant(s) and when it is so required the same should be 
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under common seal affixed in accordance with the required procedure. The 

Power of Attorney should be executed on a non-judicial stamp paper of Rs. 100 

(hundred) and duly notarised by a notary public. 

 Wherever required, the Bidder should submit for verification the extract of the 

charter documents and other documents such as a resolution/power of attorney 

in favour of the person executing this Power of Attorney for the delegation of 

power hereunder on behalf of the Bidder. 

 For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction 

where the Power of Attorney is being issued. However, Bidders from countries 

that have signed the Hague Legislation Convention 1961 need not get their 

Power of Attorney legalised by the Indian Embassy if it carries a conforming 

Apostille certificate. 
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APPENDIX-I 

 

Form-5 

Financial Capacity of the Bidder 

(Refer Clause 2.2.2 (B)) 

 

 

S. No. Financial Year Income from Professional Fees  

(Rs./US $ in million) 

1.    

2.    

3.    

 

Certificate from the Statutory Auditor$  

 

This is to certify that .................... (name of the Bidder) has received the 

payments shown above against the respective years on account of professional 

fees. 

 

Name of the audit firm: 

 

Seal of the audit firm 

 

Date: 

 

 

 

(Signature, name and designation of the authorised signatory) 

                                                          
$ In case the Bidder does not have a statutory auditor, it shall provide the certificate 

from its chartered accountant that ordinarily audits the annual accounts of the 

Bidder. 
 

 

If any bidder is unable submit the certificate from the statutory period along with 

the bid due to current COVID pandemic, such bidder may submit a self-certified 

Form-5. However, before opening of financial proposal the certificate from the 

statutory auditor in Form-5 shall have to be submitted to NMCG. Failing which 

the bid will be termed as non-responsive. 

Note: Please do not attach any printed Annual Financial Statement.  
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APPENDIX-I 

 

Form-6 

Particulars of Key & Non Key Personnel 

$Refer Form 9 of Appendix I Experience of   Key Personnel

S. 

No. 

Designation of Key 

Personnel 

Name  Educational 

Qualification 

Length of Professional 

Experience 

Present Employment  No. of 

Eligible 

Assignments$ General Project 

Specific 

Name of Firm Employed 

Since 

(1) (2) (3) (4) (5 A) (5B) (6) (7) (8) 

1. 

 

 

 

2. 

 

3. 

 

 

4. 

 

5. 

 

6. 

        



Appendices 

 

109 
 

APPENDIX-I 

 

Form-7 

Proposed Methodology and Work Plan 

The proposed methodology and work plan shall be described as follows:  

1. Understanding of TOR (not more than two pages) 

  The Bidder shall clearly state its understanding of the TOR and also highlight 

its important aspects. The Bidder may supplement various requirements of the 

TOR and also make precise suggestions if it considers this would bring more 

clarity and assist in achieving the Objectives laid down in the TOR.  

2. Methodology and Work Plan (not more than five pages) 

  The Bidder will submit its methodology for carrying out this assignment, 

outlining its approach toward achieving the Objectives laid down in the TOR. 

The Bidder will submit a brief write up on its proposed team and organisation 

of personnel explaining how different areas of expertise needed for this 

assignment have been fully covered by its proposal. In case the Bidder is a 

consortium, it should specify how the expertise of each firm is proposed to be 

utilised for this assignment. The Bidder should specify the sequence and 

locations of important activities, and provide a quality assurance plan for 

carrying out the Consultancy Services. 

 

Note:  Marks will be deducted for writing lengthy and out of context responses.  
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APPENDIX-I 

 

Form-8 

Abstract of Eligible Assignments of the Bidder$ 

(Refer Clause 3.1.4) 

S.N

o   

Name 

of 

Proje

ct 

Nam

e of 

Clie

nt 

Star

t 

Dat

e 

End 

Dat

e 

Estimat

ed 

capital 

cost of 

Project 

(in Rs. 

crore/ 

US$ 

million) 

Total 

value of 

the 

Profession

al fees 

Payment$$ 

of 

profession

al fees 

received 

by the 

Bidder (in 

Rs. crore) 

Treatme

nt 

Capacity 

in MLD/ 

(1) £ (2) (3) (4) (5) (6) (7) (8) (9) 

1         

2         

3         

4         

$ The Bidder should provide details of only those projects that have been 

 undertaken by it under its own name or by its associate. If the project has been 

undertaken by the associate, a certificate for associate relationship shall be submitted 

in the format prescribed in form no 14 Appendix I. 
$$ Exchange rate for conversion of US $ shall be as per Clause 1.7.1. 
£  The names and chronology of Eligible Projects included here should conform to 

the project-wise details submitted in Form-10 of Appendix-I.  

 

Certificate from the Statutory Auditor$ 

 

This is to certify that the information contained in Column 6, 7, 8 & 9 above are 

correct as per the accounts/documents  of the Bidder and/ or the clients produced 

before us. 

 

Name of the audit firm: 

  

Seal of the audit firm 

 

Date: 

 

 

(Signature, name and designation of the authorised signatory) 
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$  In case the Bidder does not have a statutory auditor, it shall provide the certificate 

from its chartered accountant that ordinarily audits the annual accounts of the 

Bidder.  

 

Note: The Bidder may attach separate sheets to provide brief particulars of other 

relevant experience of the Bidder. 
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APPENDIX-I 

 

Form-9 

Abstract of Eligible Assignments of Key Personnel$ 

(Refer Clause 3.1.4) 

Name of Key Personnel:                                                               

  Designation: 

S.N

o 

Name 

of 

Project
$ 

Nam

e of 

Clien

t 

Estimate

d capital 

cost of 

project 

(in Rs. 

cr./ US$ 

million) 

Name of 

firm for 

which 

the Key 

Personn

el 

worked 

Designatio

n of the 

Key 

Personnel 

on the 

assignmen

t 

Date of 

completio

n of the 

assignme

nt  

Man 

days 

spen

t 

(1) (2) (3) (4) (5) (6) (7) (8) 

1        

2        

3        

4        

5        

6        

7        

8        

9        

10        

$ Use separate Form for each Key Personnel.  
$$ The names and chronology of projects included here should conform to the 

project-wise details submitted in Form-11 of Appendix-I. 

Note: The Bidder may attach separate sheets to provide brief particulars of other 

relevant experience of the Key Personnel. 
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APPENDIX-I 

Form-10 

Eligible Assignments of Bidder  
(Refer Clause 3.1.4) 

 

1.  Name of Bidder:  

2.  Name of the Project:  

3.  STP/ETP/CETP capacity in MLD  

4.  Description of services performed by 

the Bidder Firm: 

 

5.  Name of client and Address: 

(indicate whether public or private) 

 

6.  Name and telephone no. of client’s 

representative: 

 

7.  Estimated capital cost of the Project 

(in Rs crore or US$ million): 

 

8.  Payment  received by the Bidder (in 

Rs. crore): 

 

9.  Start date of the services (month/ 

year): 

 

10.  Finish date of the services (month/ 

year): 

 

11.  Brief description of the Project:  

It is certified that the aforesaid information is true and correct to the best of my 

knowledge and belief.  

(Signature and name of Authorised Signatory) 

Notes: 

1. Use separate sheet for each Eligible Project.  

2. The Bidder may attach separate sheets to provide brief particulars of other relevant 

experience of the Bidder. 

3. Exchange rate for conversion of US $ shall be as per Clause 1.7.1. 
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APPENDIX-I 

 

Form-11 

 

Eligible Assignments of Key Personnel 

(Refer Clause 3.1.4) 

1.  Name of Key Personnel:  

2.  Designation of Key Personnel:  

3.  Name of the Project:  

4.  STP/ETP/CETP Capacity in MLD  

5.  Name of Consulting Firm where 

employed: 

 

6.  Description of services performed by 

the Key Personnel (including 

designation): 

 

7.  Name of client and Address: 

(indicate whether public or private) 

 

8.  Name and telephone no. of client’s 

representative: 

 

9.  Estimated capital cost of the Project 

(in Rs crore or US$ million): 

 

10.  Start date of the services (month/ 

year): 

 

11.  Finish date of the services (month/ 

year): 

 

12.  Brief description of the Project:  

It is certified that the aforesaid information is true and correct to the best of my 

knowledge and belief.  

(Signature and name of Key Personnel) 

Notes: 

1. Use separate sheet for each Eligible Project.  

2. The Bidder may attach separate sheets to provide brief particulars of other relevant 

experience of the Key Personnel. 

3. Exchange rate for conversion of US $ shall be as per Clause 1.7.1. 

4. Same format can be used for non key personnel as well.  
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APPENDIX-I 

 

Form-12 

Curriculum Vitae (CV) of Key Personnel 

1. Proposed Position:  

2. Name of Personnel: 

3. Date of Birth:  

4. Nationality:  

5. Educational Qualifications: 

6. Employment Record: 

(Starting with present position, list in reverse order every employment held.)  

7. List of projects on which the Personnel has worked  

Name of project                                               Description of responsibilities  

  

8. Details of the current assignment and the time duration for which services are 

required for the current assignment. 

Certification: 

1 I am willing to work on the Project and I will be available for entire 

duration of the Project assignment as required. 

2 I, the undersigned, certify that to the best of my knowledge and belief, 

this CV correctly describes me, my qualifications and my experience. 

3 In accordance with Clause 2.1.4.2 of the RFP document, I have given 

exclusive consent to M/s…………….{Name of the Bidder} for the 

proposed Key Personnel position and I have not given consent to any 

other bidders.* 

4 I am also aware that if found in contravention with the declaration in 

para 3 above, NMCG is free to take appropriate action as it deems fit.* 

 

(Signature and name of the Key Personnel) 

Place......................................... 

(Signature and name of the authorised signatory of the Bidder) 
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Notes: 

1. Use separate form for each Key Personnel 

2. The names and chronology of assignments included here should conform to the 

project-wise details submitted in Form-8 of Appendix-I. 

3. Each page of the CV shall be signed in ink and dated by both the Personnel 

concerned and by the Authorised Representative of the Bidder firm along with the 

seal of the firm. Photocopies will not be considered for evaluation. The same format 

can be used for non-key personnel and support professional proposed by the bidder.  

* Applicable only for the positions of Team Leader cum Waste Water Expert and 

Senior Process Engineer. 
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APPENDIX-I 

 

Form-13 

 Proposal for Sub-Project Engineer(s)   

 

1. Details of the Firm 

Firm’s Name, Address and 

Telephone  
 

Name and Telephone No. of the 

Contact Person 

 

Fields of Expertise  

No. of Years in business in the 

above Fields 

 

2. Services that are proposed to be sub contracted: 

3. Person who will lead the Sub- Project Engineer 

Name: 

Designation: 

Telephone No: 

Email: 

4. Details of Firm’s previous experience 

Name of Work Name, address and 

telephone no. of 

Client 

Total 

Value of 

Services 

Performed 

Duration 

of 

Services 

Date of 

Completion of 

Services 

1. 

2. 

3. 

    

 

 

 

 

(Signature and name of the authorised signatory)  

Note: 

1. The Proposal for Sub-Project Engineer(s) shall be accompanied by the details 

specified in Forms 12 and 13 of Appendix –I.   

2. Use separate form for each Sub-Project Engineer 
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APPENDIX – I 

 

Form-14 

Certificate for Associate from Statutory Auditor. 

 

(a)  

(b)  

(c) H 

(d) FORMAT OF POWER OF ATTORNEY APPOINTING LEAD 

MEMBER  

(e)  

(f)  

(g)  
(h)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Certificate regarding Associate 

 
Based on the authenticated record of [Insert name of the Company], this is to certify that [more than 

50% (fifty per cent) of the subscribed and paid up voting equity of ……………… (name of the 

Bidder/Member/ Associate) is held, directly or indirectly, by ……………….. (name of Bidder/ 

Member/Associate) 

By virtue of the aforesaid, the latter exercises control over the former, who is an Associate.] 

 

[…… (name of Bidder/Member/Associate) has the power, directly or indirectly, to direct or influence 

the management and policies of ….. (Bidder/Member) by operation of law, contract or otherwise]. By 

virtue of the aforesaid, the former exercises control over the latter, who is an Associate.] 

 

A brief description of the said equity held, directly or indirectly, is given below: 

 

{Describe the share-holding of the Bidder/Member and the Associate. In the event the Associate is 

under common Control with the Associate/Consortium Member or the Control is exercised by 

operation of law, the relationship may be suitably described and similarly certified herein.} 

 

Signature, name and designation of the authorized signatory 

of the Statutory Auditor:      

 

Name, Address & Seal of the Statutory Auditor 

 

Date: 
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APPENDIX-I 

 

Form-15 

 

Form of Bid-Securing Declaration 

Date: ________________ 

Tender Reference No.: ________________ 

Project Name: ________________To:  

________________ 

We, the undersigned, declare that:     

We understand that, according to your conditions, Bids must be supported by a 

Bid-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for 

Bidding, or submitting Proposals in any contract with the Employer for the 

period of time of 6 (six) months from the date of notification, if we are in breach 

of our obligation(s) under the Bid conditions, because we: 

(a)  have submitted a non-responsive proposal; or 

(a)  have withdrawn our Bid during the period of Bid validity specified in the 

Letter of Bid; or 

(b)  having been notified of the acceptance of our Bid by the Employer during 

the period of Bid validity, (i) fail or refuse to execute the Contract, if 

required, or (ii) fail or refuse to furnish the Performance Security in 

accordance with the Bid conditions. 

We understand this Bid-Securing Declaration shall expire if we are not the 

successful Bidder, upon the earlier of (i) notification of the name of the 

successful Bidder; or (ii) twenty-eight days after the expiration of our Bid. 

Name of the Bidder*  

Name of the person duly authorized to sign the Bid on behalf of the Bidder**

 _______ 

Title of the person signing the Bid

 _______________

_______ 

Signature of the person named above

 _______________

_______ 
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Date signed ________________________________ day of 

___________________, _____ 

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as 

Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder attached to 

the Bid 

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to 

the Joint Venture that submits the Bid.] 
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APPENDIX-II 

(See Clause 2.1.3) 

Form-1 

Financial Proposal (BoQ) 

(This form is provided at https:/eprocure.gov.in/eprocure/app. Bidders are 

advised to download and fill the required details in the permitted cells and 

upload the same)  

 


